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004E0010 Blading Hour  500.00 $84,646.00  5$169.29

004E0030 Maintenance of Traffic Diversion(s) LS  13.00 $332,451.23  13$25,573.17

004E0050 Remove Traffic Diversion(s) LS  8.00 $725,397.20  8$90,674.65

004E0060 Temporary Detour Structure Each  6.00 $1,513,438.20  6$252,239.70

009E0010 Mobilization LS  478.80 $143,583,369.55  484$299,881.72

009E0020 Mobilization, Nonparticipating LS  3.00 $206,000.00  3$68,666.67

009E3200 Construction Staking LS  10.00 $161,480.60  10$16,148.06

009E3210 Construction Staking Mile  73.78 $31,723.68  3$430.00

009E3220 Reestablish Property Corner Each  32.00 $6,171.47  5$192.86

009E3230 Grade Staking Mile  479.16 $1,020,455.66  72$2,129.67

009E3240 Graded Centerline Staking Mile  141.03 $286,445.07  16$2,031.17

009E3245 Final Cross Section Survey Mile  96.71 $99,647.75  22$1,030.36

009E3250 Miscellaneous Staking Mile  288.87 $1,528,096.64  82$5,289.97

009E3260 Miscellaneous Staking LS  3.00 $14,739.51  3$4,913.17

009E3280 Slope Staking Mile  174.29 $385,475.49  67$2,211.69

009E3290 Structure Staking Each  124.00 $137,493.75  26$1,108.82

009E3310 Bridge Elevation Survey LS  51.00 $108,547.84  51$2,128.39

009E3320 Checker LS  57.00 $873,801.91  57$15,329.86

009E3500 Weigh-In-Motion System Each  5.00 $2,925,784.41  5$585,156.88

009E4100 Construction Schedule, Category I LS  11.00 $14,300.00  11$1,300.00

009E4200 Construction Schedule, Category II LS  44.00 $236,730.04  44$5,380.23

009E4300 Construction Schedule, Category III LS  16.00 $366,705.67  16$22,919.10

009E5000 Concrete Penetrating Sealer SqYd  43,434.20 $385,511.50  24$8.88

009E9900 Training Program Hour  82,200.00 $513,984.00  89$6.25

100E0010 Clear and Grub Stump Each  62.00 $12,777.58  2$206.09

100E0020 Clear and Grub Tree Each  643.00 $264,343.26  23$411.11

100E0100 Clearing LS  92.00 $839,936.81  92$9,129.75

110E0010 Remove Concrete Bridge Approach Slab SqYd  8,415.20 $383,673.85  17$45.59

110E0020 Remove Bridge Railing Ft  9,422.00 $134,755.70  19$14.30

110E0022 Remove Thrie Beam Bridge Rail for Reset Ft  4,032.00 $42,739.20  6$10.60

110E0100 Remove Concrete Footing(s) LS  19.00 $116,234.55  19$6,117.61

110E0120 Remove Sign Bridge Each  16.00 $78,696.00  4$4,918.50

110E0130 Remove Traffic Sign Each  34,098.00 $685,432.86  99$20.10

110E0135 Remove Delineator Each  28.00 $2,490.18  2$88.94

110E0210 Remove Building(s) LS  3.00 $107,756.06  3$35,918.69

110E0300 Remove Concrete Curb and Gutter Ft  104,863.00 $458,282.19  60$4.37

110E0310 Remove Concrete Curb Ft  112.00 $980.00  4$8.75

110E0320 Remove Concrete Gutter Ft  2,788.00 $18,941.33  20$6.79

110E0370 Remove Curb Stop Each  44.00 $2,462.46  2$55.97

110E0400 Remove Drop Inlet Each  405.00 $146,628.82  39$362.05

110E0415 Remove Edge Drains LS  3.00 $23,513.01  3$7,837.67

110E0420 Remove Drop Inlet Frame and Grate Assembly Each  15.00 $1,675.00  5$111.67

110E0460 Remove Manhole Each  189.00 $74,790.44  22$395.72

110E0480 Remove Manhole Frame and Lid Each  60.00 $4,950.00  6$82.50

110E0500 Remove Pipe Culvert Ft  10,033.00 $305,640.97  51$30.46

110E0510 Remove Pipe End Section Each  368.00 $83,680.62  54$227.39

110E0520 Remove Sewer Pipe Ft  3,747.00 $21,901.72  9$5.85

110E0530 Remove Storm Sewer Pipe Ft  14,500.00 $223,350.24  12$15.40

110E0550 Remove Cattle Guard Each  10.00 $10,202.20  5$1,020.22

110E0590 Remove Cattle Pass Ft  18.00 $1,710.00  3$95.00

110E0595 Remove Cattle Pass End Section Each  5.00 $5,082.00  5$1,016.40

110E0600 Remove Fence Ft  1,210,468.00 $419,951.82  86$0.35

110E0605 Remove Chain Link Fence Ft  817.00 $7,792.14  5$9.54

110E0650 Remove Crossover Closure Ft  742.00 $808.78  2$1.09

110E0655 Remove Interim Crossover Closure Ft  896.00 $976.64  2$1.09

110E0700 Remove 3 Cable Guardrail Ft  93,598.00 $163,250.73  64$1.74

110E0730 Remove Beam Guardrail Ft  78,240.80 $309,357.46  88$3.95

110E0740 Remove 3 Cable Guardrail Anchor Assembly Each  530.00 $122,162.04  54$230.49

110E0745 Remove 3 Cable Guardrail Slip Base Anchor Assembly Each  82.00 $30,982.14  14$377.83

110E0760 Remove Beam Guardrail Trailing End Terminal Each  6.00 $879.14  5$146.52
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110E0770 Remove W Beam Guardrail Breakaway Cable Terminal Each  143.00 $19,667.53  24$137.54

110E0780 Remove W Beam Guardrail Modified Eccentric Loader 

Terminal

Each  4.00 $413.80  1$103.45

110E0790 Remove W Beam Guardrail Deformed End Each  8.00 $2,400.00  1$300.00

110E0800 Remove W Beam Guardrail End Terminal Each  45.00 $11,938.61  15$265.30

110E0810 Remove Rubrail Ft  1,583.50 $4,097.75  17$2.59

110E1010 Remove Asphalt Concrete Pavement SqYd  328,677.70 $1,190,834.89  67$3.62

110E1020 Remove Asphalt Concrete Pavement CuYd  21,935.20 $416,988.15  4$19.01

110E1030 Remove Asphalt Concrete Bridge Deck Overlay SqYd  3,258.50 $77,552.30  5$23.80

110E1100 Remove Concrete Pavement SqYd  1,546,718.50 $7,456,031.95  71$4.82

110E1110 Remove Concrete Approach Pavement SqYd  8,678.20 $57,406.00  21$6.61

110E1130 Remove Concrete Driveway Pavement SqYd  9,392.90 $50,735.23  18$5.40

110E1140 Remove Concrete Sidewalk SqYd  59,284.30 $423,773.71  42$7.15

110E1150 Remove Concrete Median Barrier Ft  7,442.00 $80,150.34  2$10.77

110E1185 Remove Tie Bar Each  420.00 $76,440.00  2$182.00

110E1300 Remove Concrete Retaining Wall Ft  7,708.30 $139,661.32  12$18.12

110E1400 Remove Pavement Marking, 4" or Equivalent Ft  428,230.00 $177,301.90  29$0.41

110E1510 Remove Luminaire Pole Each  144.00 $35,387.46  4$245.75

110E1520 Remove Signal Equipment LS  7.00 $61,941.99  7$8,848.86

110E1530 Remove Signal Pole Footing Each  64.00 $36,451.04  10$569.55

110E1540 Remove Luminaire Pole Footing Each  341.00 $157,019.67  28$460.47

110E1640 Remove Granular Material CuYd  17,507.10 $120,555.05  5$6.89

110E1690 Remove Sediment CuYd  1,640.20 $58,622.18  144$35.74

110E1693 Remove Erosion Control Wattle Ft  194,562.00 $145,914.27  85$0.75

110E1695 Remove Sediment Filter Bag Ft  46,173.00 $39,513.82  24$0.86

110E1700 Remove Silt Fence Ft  110,560.00 $95,731.77  159$0.87

110E1910 Remove Fire Hydrant Each  117.00 $32,436.04  26$277.23

110E1960 Remove Valve Box Each  148.00 $20,163.47  14$136.24

110E1965 Remove Gate Valve Each  184.00 $18,931.25  18$102.89

110E1970 Remove Water Main Ft  29,445.00 $145,408.07  22$4.94

110E4000 Salvage Crash Cushion Each  5.00 $15,869.53  5$3,173.91

110E4100 Salvage 3 Cable Guardrail Ft  55,280.00 $76,977.40  4$1.39

110E4105 Salvage High Tension 3 Cable Guardrail Ft  26,308.00 $149,889.83  4$5.70

110E4110 Salvage 3 Cable Guardrail Anchor Assembly Each  260.00 $66,503.45  4$255.78

110E4115 Salvage High Tension 3 Cable Guardrail Anchor Assembly Each  88.00 $45,127.50  4$512.81

110E4290 Salvage Beam Guardrail Ft  6,640.00 $26,990.20  16$4.06

110E4300 Salvage Double Thrie Beam Guardrail Ft  750.00 $4,626.00  5$6.17

110E4330 Salvage W Beam Guardrail Ft  8,025.00 $31,513.00  6$3.93

110E4340 Salvage W Beam to Thrie Beam Guardrail Transition Each  60.00 $2,654.40  5$44.24

110E4370 Salvage W Beam Guardrail Flared End Terminal Each  60.00 $16,510.20  5$275.17

110E4380 Salvage W Beam Guardrail Tangent End Terminal Each  16.00 $5,174.00  4$323.38

110E5000 Salvage Sign Bridge Each  9.00 $13,212.69  3$1,468.08

110E5010 Salvage Delineator Each  5,820.00 $76,753.00  26$13.19

110E5020 Salvage Traffic Sign Each  28,331.00 $612,799.91  68$21.63

110E5030 Salvage Extruded Panel Sign Each  43.00 $88,818.99  5$2,065.56

110E5040 Salvage Road Closure Gate Each  2.00 $1,858.10  2$929.05

110E5100 Salvage Luminaire Pole Each  148.00 $38,126.68  15$257.61

110E5110 Salvage Signal Equipment LS  6.00 $22,438.28  6$3,739.71

110E5451 Salvage Riprap Ton  1,680.00 $22,279.80  8$13.26

110E5800 Salvage Fence Ft  16,008.00 $62,952.48  4$3.93

110E6000 Remove 3 Cable Guardrail for Reset Ft  64,030.00 $87,587.37  16$1.37

110E6005 Remove High Tension 3 Cable Guardrail for Reset Ft  84,868.00 $397,606.58  4$4.69

110E6010 Remove 3 Cable Guardrail Anchor Assembly for Reset Each  38.00 $4,019.36  13$105.77

110E6015 Remove High Tension 3 Cable Guardrail Anchor Assembly 

for Reset

Each  128.00 $65,160.00  4$509.06

110E6200 Remove Double Thrie Beam Guardrail for Reset Ft  1,862.50 $19,925.50  24$10.70

110E6220 Remove Double W Beam Guardrail for Reset Ft  100.00 $350.00  1$3.50

110E6230 Remove W Beam Guardrail for Reset Ft  27,912.50 $95,307.88  32$3.41

110E6240 Remove W Beam to Thrie Beam Guardrail Transition for 

Reset

Each  150.00 $11,301.06  27$75.34
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110E6250 Remove Beam Guardrail Trailing End Terminal for Reset Each  24.00 $3,737.28  4$155.72

110E6260 Remove W Beam Guardrail Breakaway Cable Terminal for 

Reset

Each  156.00 $31,023.20  20$198.87

110E6269 Remove W Beam Guardrail End Terminal for Reset Each  4.00 $1,200.00  1$300.00

110E6270 Remove W Beam Guardrail Flared End Terminal for Reset Each  141.00 $48,433.40  17$343.50

110E6280 Remove W Beam Guardrail Tangent End Terminal for Reset Each  6.00 $1,800.00  1$300.00

110E6300 Remove Rubrail for Reset Ft  144.00 $720.00  1$5.00

110E7000 Remove Crossover Closure for Reset Ft  2,329.00 $6,383.90  7$2.74

110E7020 Remove Interim Crossover Closure for Reset Ft  3,136.00 $6,566.40  7$2.09

110E7040 Remove Gate for Reset Each  41.00 $9,796.40  18$238.94

110E7150 Remove Sign for Reset Each  742.00 $42,315.92  72$57.03

110E7152 Remove Delineator for Reset Each  272.00 $5,995.18  10$22.04

110E7230 Remove Pedestrian Push Button for Reset Each  18.00 $891.00  2$49.50

110E7240 Remove Pedestrian Crossing Sign for Reset Each  18.00 $468.00  2$26.00

110E7500 Remove Pipe for Reset Ft  5,750.00 $122,290.88  47$21.27

110E7510 Remove Pipe End Section for Reset Each  891.00 $224,937.69  88$252.46

110E7530 Remove Cattle Pass for Reset Ft  96.00 $9,760.00  3$101.67

110E7540 Remove Cattle Pass End Section for Reset Each  72.00 $35,894.79  18$498.54

110E7600 Remove Cattle Guard for Reset Each  10.00 $17,608.54  5$1,760.85

110E7690 Remove Drop Inlet for Reset Each  2.00 $1,535.00  2$767.50

110E7700 Remove Drop Inlet Frame and Grate Assembly for Reset Each  76.00 $18,257.28  19$240.23

110E7802 Remove Fence for Reset Ft  21,382.00 $32,233.71  28$1.51

120E0010 Unclassified Excavation CuYd  11,052,531.00 $39,341,062.54  188$3.56

120E0300 Borrow Unclassified Excavation CuYd  179,883.00 $876,366.37  11$4.87

120E0400 Select Subgrade Topping CuYd  1,703,798.00 $7,787,679.55  16$4.57

120E0420 Contractor Furnished Select Subgrade Topping CuYd  157,056.00 $1,537,578.24  3$9.79

120E0500 Option Borrow Excavation CuYd  1,450,752.00 $5,578,885.30  13$3.85

120E0600 Contractor Furnished Borrow Excavation CuYd  1,194,872.00 $10,262,476.16  152$8.59

120E0900 Contaminated Material Excavation CuYd  6,880.00 $190,377.00  16$27.67

120E1000 Muck Excavation CuYd  286,438.00 $1,076,029.84  26$3.76

120E1100 Unclassified/Rock Excavation CuYd  21,600.00 $219,412.80  5$10.16

120E2000 Undercutting CuYd  1,439,519.00 $2,509,553.76  72$1.74

120E3100 Bridge End Embankment CuYd  33,332.00 $477,249.00  18$14.32

120E4100 Reprofiling Ditch Sta  297.00 $78,932.20  19$265.76

120E6000 Water for Dust Control MGal  200.00 $2,550.50  8$12.75

120E6200 Water for Granular Material MGal  53,920.20 $1,137,321.22  138$21.09

120E6300 Water for Vegetation MGal  24,744.60 $404,852.95  28$16.36

120E7000 Select Granular Backfill Ton  420.20 $18,415.11  5$43.82

120E7052 Granular Material for Reinforced Embankment Ton  7,900.00 $207,888.50  2$26.32

120E9000 Pit Run Ton  206,123.80 $2,913,486.55  38$14.13

205E0010 Dust Control Chloride Lb  100,476.00 $66,169.80  10$0.66

210E1005 Surface Preparation Mile  10.19 $90,967.24  6$8,928.86

210E2000 Shoulder Shaping Mile  205.52 $965,632.45  18$4,698.44

210E3000 Ordinary Roadway Shaping Mile  0.40 $5,664.72  4$14,091.34

230E0010 Placing Topsoil CuYd  1,168,517.00 $3,417,368.07  116$2.92

230E0020 Contractor Furnished Topsoil CuYd  60,732.00 $1,976,452.95  26$32.54

230E0100 Remove and Replace Topsoil LS  77.00 $2,511,167.47  77$32,612.56

240E0010 Obliterate Old Road Sta  1,267.00 $215,872.33  17$170.38

250E0010 Incidental Work LS  58.00 $2,192,001.22  58$37,793.12

250E0020 Incidental Work, Grading LS  90.00 $1,856,533.99  90$20,628.16

250E0030 Incidental Work, Structure LS  66.00 $3,752,730.46  66$56,859.55

260E0010 Subbase Ton  13,104.00 $152,661.60  8$11.65

260E1010 Base Course Ton  2,261,693.50 $39,916,477.42  227$17.65

260E1030 Base Course, Salvaged Ton  817,093.20 $6,441,574.12  88$7.88

260E1050 Base Course, Salvaged Asphalt Mix Ton  116,831.30 $1,169,977.86  40$10.01

260E1080 Base Course, Salvaged, State Furnished Ton  142,631.60 $874,337.78  9$6.13

260E1090 Base Course, State Furnished Ton  278,188.00 $2,897,958.40  30$10.42

260E2010 Gravel Cushion Ton  377,083.70 $6,425,914.31  42$17.04

260E2030 Gravel Cushion, Salvaged Ton  596,238.70 $6,644,206.42  18$11.14

260E2060 Gravel Cushion, Modified Ton  18,169.60 $285,097.48  5$15.69
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260E2090 Gravel Cushion, State Furnished Ton  144,545.60 $2,073,868.00  4$14.35

260E3010 Gravel Surfacing Ton  10,192.00 $237,858.93  27$23.34

260E3030 Gravel Surfacing, Salvaged Ton  2,400.00 $16,248.00  2$6.77

260E5000 Shot Rock Ton  34,226.00 $1,015,637.65  4$29.67

260E6000 Granular Material, Furnish Ton  224,255.10 $3,420,914.73  47$15.25

260E6010 Granular Material Ton  5,100.00 $132,005.00  17$25.88

270E0020 Salvage and Stockpile Asphalt Mix Material Ton  4,466.70 $9,960.74  3$2.23

270E0022 Salvage Asphalt Mix Material Ton  98,235.60 $455,158.28  12$4.63

270E0040 Salvage and Stockpile Asphalt Mix and Granular Base 

Material

Ton  1,512,427.00 $10,169,279.49  71$6.72

270E0042 Salvage Asphalt Mix and Granular Base Material Ton  285,779.00 $935,138.63  7$3.27

270E0110 Salvage and Stockpile Granular Material Ton  239,542.20 $577,027.10  9$2.41

270E0112 Salvage Granular Material Ton  6,696.00 $19,641.60  3$2.93

270E0200 Blend, Haul, and Stockpile Granular Material Ton  434,578.60 $2,387,583.04  51$5.49

270E0210 Haul and Stockpile Granular Material Ton  646,624.90 $6,141,194.23  24$9.50

270E0220 Blend and Stockpile Granular Material Ton  277,876.00 $1,193,466.11  27$4.29

320E0004 PG 58-28 Asphalt Binder Ton  11,757.90 $6,557,296.43  17$557.69

320E0005 PG 58-34 Asphalt Binder Ton  159,718.80 $100,204,846.38  93$627.38

320E0006 PG 64-22 Asphalt Binder Ton  10,578.00 $5,296,132.88  15$500.67

320E0007 PG 64-28 Asphalt Binder Ton  98,274.60 $61,191,382.37  84$622.66

320E0008 PG 64-34 Asphalt Binder Ton  42,606.80 $27,431,219.14  19$643.82

320E1002 Class Q2 Hot Mixed Asphalt Concrete Ton  672,024.90 $28,934,015.00  21$43.05

320E1003 Class Q3 Hot Mixed Asphalt Concrete Ton  822,757.90 $34,980,477.21  25$42.52

320E1004 Class Q4 Hot Mixed Asphalt Concrete Ton  541,660.20 $19,950,247.93  6$36.83

320E1050 Class E Asphalt Concrete Ton  160,596.40 $8,815,692.87  35$54.89

320E1060 Class G Asphalt Concrete Ton  119,227.10 $5,381,417.74  7$45.14

320E1070 Class HR Asphalt Concrete Ton  164,894.70 $7,835,851.92  11$47.52

320E1080 Class S Asphalt Concrete Ton  186,785.10 $8,253,729.49  9$44.19

320E1090 Modified Class S Asphalt Concrete Ton  181,500.80 $8,102,649.46  4$44.64

320E1200 Asphalt Concrete Composite Ton  268,203.90 $28,233,791.28  140$105.27

320E1202 Class Q2R Hot Mixed Asphalt Concrete Ton  1,254,636.50 $54,180,265.22  44$43.18

320E1203 Class Q3R Hot Mixed Asphalt Concrete Ton  1,813,991.00 $64,913,503.64  34$35.78

320E1204 Class Q4R Hot Mixed Asphalt Concrete Ton  273,137.20 $11,278,517.83  4$41.29

320E1205 Class Q5R Hot Mixed Asphalt Concrete Ton  34,266.80 $2,084,932.48  4$60.84

320E1410 Contractor Furnished and Placed Asphalt Concrete Ton  6,010.80 $369,664.20  3$61.50

320E1800 Asphalt Concrete Blade Laid Ton  189,021.90 $8,935,600.84  75$47.27

320E1810 Asphalt Concrete Leveling Lift Ton  60,791.40 $2,647,671.56  11$43.55

320E2000 Maintenance Patching Ton  60.00 $15,300.00  4$255.00

320E2701 Asphalt Concrete Bridge Deck Overlay SqYd  3,258.00 $135,858.60  5$41.70

320E2711 Prefabricated Membrane Strip for Deck Overlay SqYd  3,258.50 $89,074.36  5$27.34

320E2713 Hot Applied Elastomeric Membrane SqYd  3,250.50 $59,419.14  5$18.28

320E3000 Compaction Sample Each  204.00 $49,920.98  60$244.71

320E3100 Stabilizing Additive for Asphalt Concrete Ton  921.30 $799,865.87  13$868.19

320E4000 Hydrated Lime Ton  57,398.40 $9,098,336.77  152$158.51

320E5010 Saw and Seal Shoulder Joint Ft  1,334,423.00 $710,630.92  20$0.53

320E5020 Saw Joint in Asphalt Concrete Ft  330,650.00 $302,875.40  5$0.92

320E7008 Grind 8" Rumble Strip or Stripe in Asphalt Concrete Mile  1,215.00 $509,361.04  29$419.23

320E7012 Grind 12" Rumble Strip or Stripe in Asphalt Concrete Mile  2,320.10 $1,109,818.71  97$478.35

330E0010 MC-70 Asphalt for Prime Ton  3,168.50 $2,650,729.86  62$836.59

330E0100 SS-1h or CSS-1h Asphalt for Tack Ton  17,149.40 $10,271,006.96  187$598.91

330E0210 SS-1h or CSS-1h Asphalt for Flush Seal Ton  8,099.20 $5,410,268.17  182$668.00

330E0300 SS-1h or CSS-1h Asphalt for Fog Seal Ton  16,553.70 $11,849,561.17  51$715.83

330E1000 Blotting Sand for Prime Ton  212.90 $45,185.22  8$212.24

330E2000 Sand for Flush Seal Ton  89,079.80 $3,625,066.31  161$40.69

330E3000 Sand for Fog Seal Ton  5,968.50 $243,715.00  42$40.83

332E0010 Cold Milling Asphalt Concrete SqYd  24,397,634.00 $22,388,012.82  167$0.92

332E0070 Placing Cold Milled Material Ton  37,550.00 $285,755.50  5$7.61

350E0010 Asphalt Concrete Crack Sealing Lb  2,425,468.00 $4,491,663.80  23$1.85

360E0020 AE150S Asphalt for Surface Treatment Ton  29,735.10 $16,519,819.90  23$555.57

360E0042 CRS-2P Asphalt for Surface Treatment Ton  52,415.00 $32,383,942.73  28$617.84
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360E1030 Type 2A Cover Aggregate Ton  56,716.40 $2,488,560.31  18$43.88

360E1200 Modified Cover Aggregate Ton  562,458.30 $23,670,988.30  281$42.08

380E0030 7" Nonreinforced PCC Pavement SqYd  1,199.00 $127,453.70  5$106.30

380E0050 8" Nonreinforced PCC Pavement SqYd  10,623.10 $687,321.05  11$64.70

380E0060 8.5" Nonreinforced PCC Pavement SqYd  121,494.40 $6,301,603.22  4$51.87

380E0070 9" Nonreinforced PCC Pavement SqYd  114,072.90 $5,893,859.69  11$51.67

380E0090 10" Nonreinforced PCC Pavement SqYd  187,992.00 $6,714,433.25  6$35.72

380E0100 10.5" Nonreinforced PCC Pavement SqYd  675,369.20 $29,175,949.44  4$43.20

380E0110 11" Nonreinforced PCC Pavement SqYd  87,520.50 $5,188,199.48  5$59.28

380E0120 11.5" Nonreinforced PCC Pavement SqYd  2,000.00 $156,850.00  2$78.43

380E0130 12" Nonreinforced PCC Pavement SqYd  275,100.70 $14,027,104.35  7$50.99

380E0150 13" Nonreinforced PCC Pavement SqYd  202,354.40 $11,048,550.24  2$54.60

380E0560 11" Continuously Reinforced PCC Pavement SqYd  144.00 $49,377.60  2$342.90

380E0800 PCC Shoulder Pavement SqYd  276,436.40 $11,466,130.88  11$41.48

380E1030 8" Miscellaneous PCC Pavement SqYd  868.50 $106,028.91  7$122.08

380E1500 PCC Overlay, Furnish CuYd  208,754.30 $22,521,821.98  8$107.89

380E1550 5" PCC Overlay, Placement SqYd  180,057.00 $729,230.85  2$4.05

380E1570 7" PCC Overlay, Placement SqYd  440,007.90 $2,317,374.94  3$5.27

380E1585 8.5" PCC Overlay, Placement SqYd  387,250.20 $2,638,464.70  3$6.81

380E2431 Concrete Barrier and 8' Plain Jointed Concrete Shoulder Ft  360.00 $83,250.00  2$231.25

380E2451 Concrete Barrier and 10' Plain Jointed Concrete Shoulder Ft  380.00 $94,806.20  2$249.49

380E2564 4" Barrier Type Colored Median PCC Pavement SqYd  11,322.20 $710,667.90  5$62.77

380E3020 6" PCC Driveway Pavement SqYd  2,883.70 $164,788.12  19$57.14

380E3025 6" Reinforced PCC Driveway Pavement SqYd  233.80 $14,144.90  2$60.50

380E3040 8" PCC Driveway Pavement SqYd  3,720.90 $249,207.08  5$66.97

380E3520 6" PCC Approach Pavement SqYd  10,599.90 $667,729.14  26$62.99

380E3525 6" Reinforced PCC Approach Pavement SqYd  218.00 $18,266.22  2$83.79

380E3540 8" PCC Approach Pavement SqYd  6,777.50 $486,676.55  24$71.81

380E3545 8" Reinforced PCC Approach Pavement SqYd  37.20 $3,079.29  3$82.78

380E4010 6" PCC Fillet Section SqYd  2,995.10 $295,760.70  15$98.75

380E4050 8" PCC Fillet Section SqYd  4,294.20 $512,272.58  12$119.29

380E4060 8.5" PCC Fillet Section SqYd  3,587.10 $378,520.90  5$105.52

380E4070 9" PCC Fillet Section SqYd  1,684.10 $170,347.22  5$101.15

380E4090 10" PCC Fillet Section SqYd  90.00 $8,041.50  3$89.35

380E5010 Fast Track Concrete SqYd  817.40 $58,284.71  2$71.31

380E5030 Nonreinforced PCC Pavement Repair SqYd  35,943.50 $6,068,521.22  14$168.84

380E5100 Continuously Reinforced PCC Pavement Repair SqYd  747.80 $210,009.59  3$280.84

380E6000 Dowel Bar Each  1,570,442.00 $13,219,620.42  49$8.42

380E6110 Insert Steel Bar in PCC Pavement Each  72,900.00 $1,013,875.96  45$13.91

380E6150 Tie Bar Retrofit Each  6,120.00 $352,359.00  2$57.58

380E6200 Tie Bar Retrofit, Stitching Each  2,132.00 $76,485.50  2$35.88

380E6300 Reseal PCC Pavement Joint - Silicone Ft  1,664.00 $12,604.80  2$7.58

380E6302 Reseal PCC Pavement Joint - Hot Pour Ft  916,378.00 $1,515,862.30  4$1.65

380E6310 Seal Random Cracks in PCC Pavement Ft  25,886.00 $98,363.50  8$3.80

380E6360 Fill Longitudinal Joint Ft  15,300.00 $316,327.50  2$20.68

380E6450 Saw Joint in PCC Pavement Ft  432,136.80 $257,121.40  2$0.60

380E6500 Planing PCC Pavement SqYd  53,039.10 $653,527.72  24$12.32

380E6510 Grinding PCC Pavement SqYd  141,133.40 $720,445.38  14$5.10

380E6545 Grind 12" Rumble Strip or Stripe in PCC Pavement Mile  56.40 $83,212.46  6$1,475.40

380E9010 Temporary Gravel Crossing Each  8.00 $45,285.86  4$5,660.73

390E0100 Saw and Seal Joint Ft  6,771.00 $36,044.29  3$5.32

390E0200 Repair Type A Spall SqFt  5,279.30 $419,574.80  11$79.48

393E0100 Cracking and Seating PCC Pavement SqYd  1,591,653.60 $586,259.08  6$0.37

393E0300 Cored or Sawed Sample Each  264.00 $27,731.00  6$105.04

410E0020 Structural Steel LS  6.00 $11,459,878.91  6$1,909,979.82

410E0030 Structural Steel, Miscellaneous LS  23.00 $1,770,981.94  23$76,999.21

410E0512 Grind Weld In  2,766.00 $79,753.00  6$28.83

410E2220 Replace Expansion Device Each  16.00 $555,885.22  8$34,742.83

410E2600 Membrane Sealant Expansion Joint Ft  16,784.80 $1,861,156.71  62$110.88

410E2610 Membrane Sealant Ft  152.80 $39,956.44  2$261.50
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410E4002 Salvage and Relocate Bridge LS  5.00 $494,480.25  5$98,896.05

410E4010 Install Salvaged Bridge LS  3.00 $68,028.62  3$22,676.21

411E0100 Bridge Painting LS  6.00 $1,582,586.53  6$263,764.42

412E0100 Bridge Repainting, Class I LS  6.00 $67,820.00  6$11,303.33

412E0190 Field Painting LS  6.00 $139,200.00  6$23,200.00

420E0100 Structure Excavation, Bridge CuYd  21,586.00 $2,149,618.27  41$99.58

420E0200 Structure Excavation, Box Culvert CuYd  14,569.00 $620,740.79  54$42.61

420E0300 Structure Excavation, Retaining Wall CuYd  25,408.00 $380,129.71  5$14.96

420E0400 Structure Excavation, Miscellaneous CuYd  398.00 $41,621.92  15$104.58

421E0200 Box Culvert Undercut CuYd  34,118.00 $2,403,990.21  54$70.46

421E1000 Footing Undercut CuYd  2,003.00 $122,725.90  5$61.27

423E3000 Temporary Works LS  4.00 $50,400.00  4$12,600.00

430E0200 Bridge End Embankment CuYd  13,540.00 $436,191.10  4$32.22

430E0300 Granular Bridge End Backfill CuYd  4,804.80 $596,438.42  37$124.13

430E0510 Approach Slab Underdrain Excavation CuYd  1,453.10 $113,161.25  31$77.88

430E0700 Precast Concrete Headwall for Drain Each  1,044.00 $390,096.36  10$373.66

450E0102 12" RCP Class 2, Furnish Ft  1,446.00 $26,699.12  23$18.46

450E0110 12" RCP, Install Ft  1,446.00 $39,981.56  23$27.65

450E0112 15" RCP Class 2, Furnish Ft  662.00 $17,259.22  3$26.07

450E0113 15" RCP Class 3, Furnish Ft  1,824.00 $32,729.40  8$17.94

450E0120 15" RCP, Install Ft  2,486.00 $56,775.62  11$22.84

450E0122 18" RCP Class 2, Furnish Ft  29,446.00 $652,189.36  48$22.15

450E0123 18" RCP Class 3, Furnish Ft  26,518.00 $653,493.84  10$24.64

450E0124 18" RCP Class 4, Furnish Ft  232.00 $7,421.68  2$31.99

450E0130 18" RCP, Install Ft  56,724.00 $1,582,714.18  61$27.90

450E0133 21" RCP Class 3, Furnish Ft  2,736.00 $68,635.98  8$25.09

450E0140 21" RCP, Install Ft  2,736.00 $72,322.74  8$26.43

450E0142 24" RCP Class 2, Furnish Ft  22,052.00 $789,832.96  54$35.82

450E0143 24" RCP Class 3, Furnish Ft  12,234.00 $402,954.86  16$32.94

450E0144 24" RCP Class 4, Furnish Ft  648.00 $26,302.32  2$40.59

450E0150 24" RCP, Install Ft  34,934.00 $918,379.30  70$26.29

450E0162 30" RCP Class 2, Furnish Ft  17,800.00 $758,280.50  52$42.60

450E0163 30" RCP Class 3, Furnish Ft  13,496.00 $606,149.24  13$44.91

450E0164 30" RCP Class 4, Furnish Ft  660.00 $40,069.92  5$60.71

450E0170 30" RCP, Install Ft  32,046.00 $1,035,087.46  68$32.30

450E0182 36" RCP Class 2, Furnish Ft  5,424.00 $367,075.90  35$67.68

450E0183 36" RCP Class 3, Furnish Ft  3,366.00 $243,700.62  10$72.40

450E0184 36" RCP Class 4, Furnish Ft  16.00 $1,288.00  2$80.50

450E0190 36" RCP, Install Ft  8,896.00 $289,129.72  48$32.50

450E0192 42" RCP Class 2, Furnish Ft  4,532.00 $374,128.44  27$82.55

450E0193 42" RCP Class 3, Furnish Ft  1,804.00 $196,694.00  5$109.03

450E0194 42" RCP Class 4, Furnish Ft  3,172.00 $365,483.54  4$115.22

450E0200 42" RCP, Install Ft  9,508.00 $476,415.42  34$50.11

450E0202 48" RCP Class 2, Furnish Ft  2,884.00 $338,630.22  21$117.42

450E0203 48" RCP Class 3, Furnish Ft  162.00 $22,431.60  7$138.47

450E0205 48" RCP Class 5, Furnish Ft  456.00 $98,977.08  2$217.06

450E0210 48" RCP, Install Ft  3,502.00 $197,780.64  23$56.48

450E0223 60" RCP Class 3, Furnish Ft  648.00 $120,452.40  3$185.88

450E0230 60" RCP, Install Ft  648.00 $28,866.24  3$44.55

450E0232 66" RCP Class 2, Furnish Ft  240.00 $55,213.60  3$230.06

450E0240 66" RCP, Install Ft  240.00 $29,441.60  3$122.67

450E0242 72" RCP Class 2, Furnish Ft  390.00 $98,108.82  10$251.56

450E0250 72" RCP, Install Ft  390.00 $32,439.62  10$83.18

450E0262 84" RCP Class 2, Furnish Ft  710.00 $230,901.94  5$325.21

450E0263 84" RCP Class 3, Furnish Ft  1,138.00 $408,449.24  5$358.92

450E0270 84" RCP, Install Ft  1,848.00 $127,980.64  10$69.25

450E0273 90" RCP Class 3, Furnish Ft  1,260.00 $563,661.00  2$447.35

450E0274 90" RCP Class 4, Furnish Ft  960.00 $481,526.40  2$501.59

450E0280 90" RCP, Install Ft  2,220.00 $205,805.10  2$92.71

450E0283 96" RCP Class 3, Furnish Ft  228.00 $114,608.76  2$502.67
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450E0284 96" RCP Class 4, Furnish Ft  520.00 $278,127.20  2$534.86

450E0290 96" RCP, Install Ft  748.00 $69,343.34  2$92.71

450E0400 12" RCP Bend, Furnish Each  3.00 $1,002.84  3$334.28

450E0401 12" RCP Bend, Install Each  3.00 $659.64  3$219.88

450E0408 18" RCP Bend, Furnish Each  62.00 $29,114.90  8$469.60

450E0409 18" RCP Bend, Install Each  62.00 $10,958.63  8$176.75

450E0416 24" RCP Bend, Furnish Each  9.00 $9,036.22  7$1,004.02

450E0417 24" RCP Bend, Install Each  9.00 $2,311.24  7$256.80

450E0424 30" RCP Bend, Furnish Each  2.00 $2,903.85  2$1,451.93

450E0425 30" RCP Bend, Install Each  2.00 $500.61  2$250.31

450E0428 36" RCP Bend, Furnish Each  28.00 $43,603.49  15$1,557.27

450E0429 36" RCP Bend, Install Each  28.00 $7,888.91  15$281.75

450E0448 66" RCP Bend, Furnish Each  6.00 $22,748.20  3$3,791.37

450E0449 66" RCP Bend, Install Each  6.00 $13,016.54  3$2,169.42

450E0452 72" RCP Bend, Furnish Each  5.00 $18,798.13  5$3,759.63

450E0453 72" RCP Bend, Install Each  5.00 $2,751.58  5$550.32

450E0460 84" RCP Bend, Furnish Each  18.00 $95,839.20  3$5,324.40

450E0461 84" RCP Bend, Install Each  18.00 $13,492.20  3$749.57

450E0464 90" RCP Bend, Furnish Each  2.00 $11,765.10  2$5,882.55

450E0465 90" RCP Bend, Install Each  2.00 $1,605.70  2$802.85

450E0466 96" RCP Bend, Furnish Each  8.00 $124,943.52  2$15,617.94

450E0467 96" RCP Bend, Install Each  8.00 $6,426.80  2$803.35

450E0700 RCP Tee, Furnish Each  31.00 $119,041.75  11$3,840.06

450E0701 RCP Tee, Install Each  31.00 $28,372.69  11$915.25

450E1200 RCP Increaser, Furnish Each  2.00 $11,320.61  2$5,660.31

450E1201 RCP Increaser, Install Each  2.00 $1,606.71  2$803.36

450E2000 12" RCP Flared End, Furnish Each  2.00 $875.00  2$437.50

450E2001 12" RCP Flared End, Install Each  2.00 $365.00  2$182.50

450E2004 15" RCP Flared End, Furnish Each  6.00 $2,601.00  2$433.50

450E2005 15" RCP Flared End, Install Each  6.00 $1,254.00  2$209.00

450E2008 18" RCP Flared End, Furnish Each  174.00 $90,621.65  48$520.81

450E2009 18" RCP Flared End, Install Each  174.00 $49,073.61  48$282.03

450E2016 24" RCP Flared End, Furnish Each  63.00 $36,068.32  28$572.51

450E2017 24" RCP Flared End, Install Each  63.00 $24,925.15  28$395.64

450E2024 30" RCP Flared End, Furnish Each  79.00 $57,517.15  31$728.07

450E2025 30" RCP Flared End, Install Each  79.00 $26,375.53  31$333.87

450E2028 36" RCP Flared End, Furnish Each  72.00 $60,165.22  21$835.63

450E2029 36" RCP Flared End, Install Each  72.00 $22,760.96  21$316.12

450E2032 42" RCP Flared End, Furnish Each  72.00 $73,720.21  28$1,023.89

450E2033 42" RCP Flared End, Install Each  72.00 $26,055.13  28$361.88

450E2036 48" RCP Flared End, Furnish Each  31.00 $36,332.80  18$1,172.03

450E2037 48" RCP Flared End, Install Each  31.00 $13,695.66  18$441.80

450E2044 60" RCP Flared End, Furnish Each  6.00 $8,854.80  3$1,475.80

450E2045 60" RCP Flared End, Install Each  6.00 $2,802.80  3$467.13

450E2060 84" RCP Flared End, Furnish Each  28.00 $72,401.20  8$2,585.76

450E2061 84" RCP Flared End, Install Each  28.00 $23,309.18  8$832.47

450E2200 24" RCP Sloped End, Furnish Each  329.00 $158,763.85  36$482.56

450E2201 24" RCP Sloped End, Install Each  329.00 $86,593.56  36$263.20

450E2204 30" RCP Sloped End, Furnish Each  75.00 $47,966.27  29$639.55

450E2205 30" RCP Sloped End, Install Each  75.00 $21,234.35  29$283.12

450E2208 36" RCP Sloped End, Furnish Each  27.00 $26,892.05  12$996.00

450E2209 36" RCP Sloped End, Install Each  27.00 $9,579.88  12$354.81

450E2211 42" RCP Sloped End with Bars, Furnish Each  9.00 $23,088.00  3$2,565.33

450E2212 42" RCP Sloped End, Furnish Each  40.00 $48,120.00  5$1,203.00

450E2213 42" RCP Sloped End, Install Each  49.00 $21,227.60  8$433.22

450E2216 48" RCP Sloped End, Furnish Each  40.00 $54,520.00  5$1,363.00

450E2217 48" RCP Sloped End, Install Each  40.00 $37,200.00  5$930.00

450E2300 15" RCP Safety End, Furnish Each  31.00 $13,041.08  1$420.68

450E2303 15" RCP Safety End, Install Each  31.00 $8,693.95  1$280.45

450E2304 18" RCP Safety End, Furnish Each  69.00 $37,066.72  23$537.20
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450E2307 18" RCP Safety End, Install Each  69.00 $23,983.82  23$347.59

450E2308 24" RCP Safety End, Furnish Each  12.00 $5,948.80  6$495.73

450E2311 24" RCP Safety End, Install Each  12.00 $3,951.36  6$329.28

450E3002 18" RCP Arch Class 2, Furnish Ft  390.00 $19,305.54  10$49.50

450E3003 18" RCP Arch Class 3, Furnish Ft  316.00 $15,091.28  5$47.76

450E3010 18" RCP Arch, Install Ft  706.00 $22,593.70  15$32.00

450E3012 24" RCP Arch Class 2, Furnish Ft  2,522.00 $168,529.04  15$66.82

450E3020 24" RCP Arch, Install Ft  2,522.00 $70,642.66  15$28.01

450E3022 30" RCP Arch Class 2, Furnish Ft  1,206.00 $86,811.62  15$71.98

450E3030 30" RCP Arch, Install Ft  1,206.00 $46,402.88  15$38.48

450E3032 36" RCP Arch Class 2, Furnish Ft  2,134.00 $243,820.24  16$114.26

450E3040 36" RCP Arch, Install Ft  2,134.00 $89,140.10  16$41.77

450E3042 42" RCP Arch Class 2, Furnish Ft  1,548.00 $180,823.48  10$116.81

450E3043 42" RCP Arch Class 3, Furnish Ft  400.00 $60,676.60  5$151.69

450E3050 42" RCP Arch, Install Ft  1,948.00 $88,743.38  15$45.56

450E3052 48" RCP Arch Class 2, Furnish Ft  2,576.00 $369,164.00  11$143.31

450E3060 48" RCP Arch, Install Ft  2,576.00 $118,070.48  11$45.83

450E3062 54" RCP Arch Class 2, Furnish Ft  546.00 $107,617.72  6$197.10

450E3070 54" RCP Arch, Install Ft  546.00 $19,499.48  6$35.71

450E3072 60" RCP Arch Class 2, Furnish Ft  412.00 $88,894.16  3$215.76

450E3073 60" RCP Arch Class 3, Furnish Ft  600.00 $135,186.00  3$225.31

450E3074 60" RCP Arch Class 4, Furnish Ft  130.00 $35,332.70  1$271.79

450E3080 60" RCP Arch, Install Ft  1,142.00 $91,621.00  6$80.23

450E3092 84" RCP Arch Class 2, Furnish Ft  690.00 $291,335.94  5$422.23

450E3093 84" RCP Arch Class 3, Furnish Ft  580.00 $277,420.96  5$478.31

450E3100 84" RCP Arch, Install Ft  1,270.00 $65,565.02  5$51.63

450E3102 96" RCP Arch Class 2, Furnish Ft  84.00 $52,159.80  1$620.95

450E3110 96" RCP Arch, Install Ft  84.00 $18,846.24  1$224.36

450E3328 42" RCP Arch Bend, Furnish Each  3.00 $5,162.00  3$1,720.67

450E3329 42" RCP Arch Bend, Install Each  3.00 $1,040.00  3$346.67

450E4500 18" RCP Arch Flared End, Furnish Each  6.00 $3,068.00  3$511.33

450E4501 18" RCP Arch Flared End, Install Each  6.00 $3,278.00  3$546.33

450E4508 30" RCP Arch Flared End, Furnish Each  20.00 $19,204.02  15$960.20

450E4509 30" RCP Arch Flared End, Install Each  20.00 $5,647.66  15$282.38

450E4512 36" RCP Arch Flared End, Furnish Each  20.00 $19,328.76  10$966.44

450E4513 36" RCP Arch Flared End, Install Each  20.00 $7,142.20  10$357.11

450E4516 42" RCP Arch Flared End, Furnish Each  17.00 $22,342.13  8$1,314.24

450E4517 42" RCP Arch Flared End, Install Each  17.00 $14,721.39  8$865.96

450E4520 48" RCP Arch Flared End, Furnish Each  57.00 $71,560.61  9$1,255.45

450E4521 48" RCP Arch Flared End, Install Each  57.00 $22,927.65  9$402.24

450E4524 54" RCP Arch Flared End, Furnish Each  12.00 $18,407.70  6$1,533.98

450E4525 54" RCP Arch Flared End, Install Each  12.00 $5,104.86  6$425.41

450E4528 60" RCP Arch Flared End, Furnish Each  22.00 $35,744.98  6$1,624.77

450E4529 60" RCP Arch Flared End, Install Each  22.00 $26,616.88  6$1,209.86

450E4536 84" RCP Arch Flared End, Furnish Each  10.00 $34,222.58  5$3,422.26

450E4537 84" RCP Arch Flared End, Install Each  10.00 $6,203.28  5$620.33

450E4600 24" RCP Arch Sloped End, Furnish Each  41.00 $23,018.83  18$561.43

450E4601 24" RCP Arch Sloped End, Install Each  41.00 $13,190.38  18$321.72

450E4606 36" RCP Arch Sloped End, Furnish Each  12.00 $11,719.32  6$976.61

450E4607 36" RCP Arch Sloped End, Install Each  12.00 $5,805.08  6$483.76

450E4608 42" RCP Arch Sloped End, Furnish Each  26.00 $28,347.01  8$1,090.27

450E4609 42" RCP Arch Sloped End, Install Each  26.00 $10,534.14  8$405.16

450E4637 96" RCP Arch Sectional End, Furnish Each  2.00 $14,144.00  1$7,072.00

450E4638 96" RCP Arch Sectional End, Install Each  2.00 $3,141.08  1$1,570.54

450E4650 18" RCP Arch Safety End, Furnish Each  15.00 $6,939.19  10$462.61

450E4653 18" RCP Arch Safety End, Install Each  15.00 $3,565.12  10$237.67

450E4739 12" CMP 16 Gauge, Furnish Ft  3,472.00 $69,419.02  21$19.99

450E4740 12" CMP, Install Ft  3,472.00 $73,832.10  21$21.27

450E4749 15" CMP 16 Gauge, Furnish Ft  5,824.00 $75,268.72  11$12.92

450E4750 15" CMP, Install Ft  5,824.00 $108,031.24  11$18.55
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450E4757 18" CMP 12 Gauge, Furnish Ft  102.00 $2,522.12  3$24.73

450E4758 18" CMP 14 Gauge, Furnish Ft  284.00 $7,782.16  4$27.40

450E4759 18" CMP 16 Gauge, Furnish Ft  20,410.00 $315,695.94  38$15.47

450E4760 18" CMP, Install Ft  20,856.00 $336,205.56  48$16.12

450E4767 24" CMP 12 Gauge, Furnish Ft  30.00 $3,348.00  5$111.60

450E4768 24" CMP 14 Gauge, Furnish Ft  2,224.00 $88,246.42  6$39.68

450E4769 24" CMP 16 Gauge, Furnish Ft  3,776.00 $77,502.16  27$20.52

450E4770 24" CMP, Install Ft  6,030.00 $110,660.66  38$18.35

450E4777 30" CMP 12 Gauge, Furnish Ft  140.00 $15,862.00  5$113.30

450E4779 30" CMP 16 Gauge, Furnish Ft  864.00 $22,938.28  16$26.55

450E4780 30" CMP, Install Ft  1,004.00 $679,110.68  21$676.41

450E4788 36" CMP 14 Gauge, Furnish Ft  640.00 $30,480.00  4$47.63

450E4789 36" CMP 16 Gauge, Furnish Ft  360.00 $11,151.56  10$30.98

450E4790 36" CMP, Install Ft  1,000.00 $20,009.92  14$20.01

450E4809 48" CMP 16 Gauge, Furnish Ft  570.00 $23,579.46  7$41.37

450E4810 48" CMP, Install Ft  570.00 $12,431.40  7$21.81

450E5000 12" CMP Elbow, Furnish Each  62.00 $11,551.26  12$186.31

450E5001 12" CMP Elbow, Install Each  62.00 $10,984.99  12$177.18

450E5005 15" CMP Elbow, Furnish Each  62.00 $9,048.18  11$145.94

450E5006 15" CMP Elbow, Install Each  62.00 $13,868.70  11$223.69

450E5010 18" CMP Elbow, Furnish Each  29.00 $7,700.92  8$265.55

450E5011 18" CMP Elbow, Install Each  29.00 $9,275.88  8$319.86

450E5015 24" CMP Elbow, Furnish Each  68.00 $19,104.84  6$280.95

450E5016 24" CMP Elbow, Install Each  68.00 $20,475.28  6$301.11

450E5025 36" CMP Elbow, Furnish Each  5.00 $2,870.16  5$574.03

450E5026 36" CMP Elbow, Install Each  5.00 $1,912.68  5$382.54

450E5100 CMP Tee, Furnish Each  21.00 $4,749.15  11$226.15

450E5101 CMP Tee, Install Each  21.00 $5,553.35  11$264.45

450E5160 CMP Reducer, Furnish Each  1.00 $392.63  1$392.63

450E5161 CMP Reducer, Install Each  1.00 $392.63  1$392.63

450E5203 12" CMP Flared End, Furnish Each  61.00 $9,009.61  14$147.70

450E5204 12" CMP Flared End, Install Each  61.00 $9,305.46  14$152.55

450E5211 18" CMP Flared End, Furnish Each  128.00 $16,334.18  29$127.61

450E5212 18" CMP Flared End, Install Each  128.00 $31,102.08  29$242.99

450E5215 24" CMP Flared End, Furnish Each  53.00 $11,231.02  16$211.91

450E5216 24" CMP Flared End, Install Each  53.00 $16,988.60  16$320.54

450E5219 30" CMP Flared End, Furnish Each  19.00 $7,853.00  12$413.32

450E5220 30" CMP Flared End, Install Each  19.00 $7,167.42  12$377.23

450E5223 36" CMP Flared End, Furnish Each  18.00 $6,620.00  9$367.78

450E5224 36" CMP Flared End, Install Each  18.00 $4,204.00  9$233.56

450E5231 48" CMP Flared End, Furnish Each  30.00 $23,437.34  10$781.24

450E5232 48" CMP Flared End, Install Each  30.00 $7,341.58  10$244.72

450E5310 24" CMP Sloped End, Furnish Each  56.00 $7,126.00  2$127.25

450E5311 24" CMP Sloped End, Install Each  56.00 $4,900.00  2$87.50

450E5314 30" CMP Sloped End, Furnish Each  4.00 $2,455.80  2$613.95

450E5315 30" CMP Sloped End, Install Each  4.00 $350.00  2$87.50

450E5326 48" CMP Sloped End, Furnish Each  12.00 $25,800.00  2$2,150.00

450E5327 48" CMP Sloped End, Install Each  12.00 $2,100.00  2$175.00

450E5402 15" CMP Safety End, Furnish Each  51.00 $9,305.28  16$182.46

450E5403 15" CMP Safety End, Install Each  51.00 $10,538.36  16$206.63

450E5406 18" CMP Safety End, Furnish Each  626.00 $133,571.04  36$213.37

450E5407 18" CMP Safety End, Install Each  629.00 $86,793.48  39$137.99

450E5410 24" CMP Safety End, Furnish Each  96.00 $54,400.90  29$566.68

450E5411 24" CMP Safety End, Install Each  96.00 $19,883.90  29$207.12

450E5414 30" CMP Safety End, Furnish Each  26.00 $39,049.12  13$1,501.89

450E5417 30" CMP Safety End, Install Each  26.00 $5,981.06  13$230.04

450E5420 36" CMP Safety End, Furnish Each  10.00 $17,867.56  5$1,786.76

450E5421 36" CMP Safety End with Bars, Furnish Each  5.00 $14,511.28  5$2,902.26

450E5423 36" CMP Safety End, Install Each  15.00 $5,174.46  10$344.96

450E5509 18" CMP Arch 16 Gauge, Furnish Ft  1,406.00 $26,225.90  8$18.65
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450E5510 18" CMP Arch, Install Ft  1,406.00 $30,902.70  8$21.98

450E5529 30" CMP Arch 16 Gauge, Furnish Ft  504.00 $13,428.88  8$26.64

450E5530 30" CMP Arch, Install Ft  504.00 $11,698.64  8$23.21

450E6006 18" CMP Arch Safety End, Furnish Each  70.00 $14,259.76  12$203.71

450E6007 18" CMP Arch Safety End, Install Each  70.00 $13,746.52  12$196.38

450E6014 30" CMP Arch Safety End, Furnish Each  10.00 $9,472.42  5$947.24

450E6015 30" CMP Arch Safety End with Bars, Furnish Each  12.00 $17,358.80  3$1,446.57

450E6017 30" CMP Arch Safety End, Install Each  22.00 $7,983.28  8$362.88

450E6109 12" Slotted CMP 16 Gauge, Furnish Ft  1,880.00 $199,477.40  2$106.11

450E6110 12" Slotted CMP, Install Ft  1,880.00 $84,543.60  2$44.97

450E6119 15" Slotted CMP 16 Gauge, Furnish Ft  2,300.00 $147,367.60  13$64.07

450E6120 15" Slotted CMP, Install Ft  2,300.00 $104,966.20  13$45.64

450E7636 36" Steel Pipe, Furnish Ft  740.00 $120,472.00  5$162.80

450E7648 48" Steel Pipe, Furnish Ft  1,970.00 $429,460.00  5$218.00

450E7999 12" RCP to CMP Transition, Furnish Each  1.00 $302.01  1$302.01

450E8000 12" Pipe Transition, Install Each  1.00 $184.44  1$184.44

450E8009 18" RCP to CMP Transition, Furnish Each  4.00 $1,280.00  2$320.00

450E8010 18" Pipe Transition, Install Each  4.00 $902.00  2$225.50

450E8014 24" RCP to CMP Transition, Furnish Each  32.00 $9,786.64  4$305.83

450E8015 24" Pipe Transition, Install Each  32.00 $13,048.88  4$407.78

450E8023 36" CMP to RCP Transition, Furnish Each  3.00 $1,570.00  3$523.33

450E8025 36" Pipe Transition, Install Each  3.00 $2,138.00  3$712.67

450E8205 15" Smooth Tapered Sleeve, Furnish Each  2.00 $448.74  1$224.37

450E8206 15" Smooth Tapered Sleeve, Install Each  2.00 $785.28  1$392.64

450E8209 18" Smooth Tapered Sleeve, Furnish Each  2.00 $560.92  1$280.46

450E8210 18" Smooth Tapered Sleeve, Install Each  2.00 $785.28  1$392.64

450E8221 36" Smooth Tapered Sleeve, Furnish Each  5.00 $3,571.92  5$714.38

450E8222 36" Smooth Tapered Sleeve, Install Each  5.00 $2,217.68  5$443.54

450E8300 Culvert Joint Cleaning Ft  3,280.00 $106,960.80  5$32.61

450E8305 Repair Culvert Joint Ft  3,280.00 $208,837.60  5$63.67

450E8310 Chemical Grout Void Fill Gal  800.00 $174,400.00  5$218.00

450E8600 Flap Gate Each  10.00 $38,217.26  5$3,821.73

450E8900 Cleanout Pipe Culvert Each  510.00 $484,396.89  43$949.80

450E9000 Reset Pipe Ft  4,982.00 $217,691.18  44$43.70

450E9001 Reset Pipe End Section Each  888.00 $323,680.35  85$364.50

450E9224 Slipline 24" Pipe Ft  546.00 $96,733.00  6$177.17

450E9226 Slipline 30" Pipe Ft  720.00 $165,840.00  6$230.33

451E0006 6" PVC Encasement Pipe Ft  560.00 $33,286.40  5$59.44

451E0010 10" PVC Encasement Pipe Ft  168.00 $4,627.28  6$27.54

451E0012 12" PVC Encasement Pipe Ft  1,360.00 $42,624.00  8$31.34

451E0124 24" Steel Encasement Pipe Ft  280.00 $3,150.00  2$11.25

451E0130 30" Steel Encasement Pipe Ft  380.00 $66,830.60  2$175.87

451E0301 Pipe Encasement Each  78.00 $168,229.10  5$2,156.78

451E0401 1" High Density Polyethylene Pipe Ft  14,280.00 $232,192.80  6$16.26

451E0406 1 1/2" High Density Polyethylene Pipe Ft  1,200.00 $20,960.00  6$17.47

451E0408 2" High Density Polyethylene Pipe Ft  1,800.00 $36,480.00  6$20.27

451E0508 2" PVC Pipe Ft  172.00 $4,816.00  2$28.00

451E0514 4" PVC Pipe Ft  1,640.00 $36,736.00  5$22.40

451E0518 8" PVC Pipe Ft  88.00 $4,158.00  2$47.25

451E0604 4" PVC Water Main Ft  824.00 $17,007.32  14$20.64

451E0606 6" PVC Water Main Ft  27,924.00 $751,270.27  25$26.90

451E0608 8" PVC Water Main Ft  27,510.00 $889,045.81  20$32.32

451E0610 10" PVC Water Main Ft  166.00 $5,786.29  10$34.86

451E0612 12" PVC Water Main Ft  25,046.00 $1,062,715.92  12$42.43

451E0616 16" PVC Water Main Ft  57.00 $4,241.37  3$74.41

451E0691 4" Water Main Restraining Device Each  64.00 $3,692.40  14$57.69

451E0692 6" Water Main Restraining Device Each  573.00 $33,464.14  17$58.40

451E0693 8" Water Main Restraining Device Each  472.00 $36,569.36  17$77.48

451E0694 10" Water Main Restraining Device Each  64.00 $9,331.60  8$145.81

451E0695 12" Water Main Restraining Device Each  372.00 $61,362.90  11$164.95
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451E0697 16" Water Main Restraining Device Each  15.00 $2,568.25  3$171.22

451E0699 24" Water Main Restraining Device Each  45.00 $19,180.20  3$426.23

451E0700 30" Water Main Restraining Device Each  183.00 $175,436.00  3$958.67

451E0706 6" Ductile Iron Water Main Ft  477.00 $19,268.85  9$40.40

451E0708 8" Ductile Iron Water Main Ft  3,612.00 $165,826.40  9$45.91

451E0712 12" Ductile Iron Water Main Ft  870.00 $59,847.30  3$68.79

451E0716 16" Ductile Iron Water Main Ft  18.00 $1,660.98  3$92.28

451E0724 24" Ductile Iron Water Main Ft  1,671.00 $189,385.57  3$113.34

451E0730 30" Ductile Iron Water Main Ft  21,144.00 $2,547,640.56  3$120.49

451E0802 1" Copper Pipe Ft  3,992.00 $119,783.04  8$30.01

451E1004 4" PVC Sewer Pipe Ft  16,936.00 $373,526.40  10$22.06

451E1006 6" PVC Sewer Pipe Ft  976.00 $25,329.20  9$25.95

451E1008 8" PVC Sewer Pipe Ft  32,946.00 $1,181,162.61  15$35.85

451E1010 10" PVC Sewer Pipe Ft  2,368.00 $80,263.36  2$33.90

451E1012 12" PVC Sewer Pipe Ft  2,156.00 $82,106.35  4$38.08

451E1015 15" PVC Sewer Pipe Ft  267.00 $22,137.86  3$82.91

451E1054 4" Ductile Iron Sewer Pipe Ft  900.00 $34,629.00  6$38.48

451E1056 6" Ductile Iron Sewer Pipe Ft  150.00 $6,129.50  6$40.86

451E1058 8" Ductile Iron Sewer Pipe Ft  1,500.00 $71,300.00  6$47.53

451E1204 4" Sewer Service Ft  124.00 $8,451.22  2$68.16

451E1275 1" Water Service Each  61.00 $86,278.70  11$1,414.40

451E1504 4" Sanitary Sewer Service Cleanout Each  376.00 $55,434.96  8$147.43

451E1506 6" Sanitary Sewer Service Cleanout Each  36.00 $7,174.80  6$199.30

451E1550 Sanitary Sewer Video Inspection Ft  19,860.00 $43,758.20  6$2.20

451E2012 8"x4" Pipe Wye Each  448.00 $99,407.80  10$221.89

451E2013 8"x6" Pipe Wye Each  47.00 $13,137.80  9$279.53

451E2207 6"x6" Pipe Tee Each  95.00 $49,911.20  15$525.38

451E2212 8"x4" Pipe Tee Each  6.00 $3,504.30  6$584.05

451E2213 8"x6" Pipe Tee Each  88.00 $59,465.28  8$675.74

451E2214 8"x8" Pipe Tee Each  12.00 $13,724.58  2$1,143.72

451E2221 10"x6" Pipe Tee Each  2.00 $1,410.78  2$705.39

451E2230 12"x4" Pipe Tee Each  8.00 $4,217.48  8$527.19

451E2231 12"x6" Pipe Tee Each  50.00 $32,803.48  12$656.07

451E2232 12"x8" Pipe Tee Each  2.00 $2,907.54  2$1,453.77

451E2233 12"x10" Pipe Tee Each  8.00 $4,972.44  8$621.56

451E2234 12"x12" Pipe Tee Each  4.00 $5,269.33  4$1,317.33

451E2281 24"x8" Pipe Tee Each  3.00 $4,576.50  3$1,525.50

451E2290 30"x6" Pipe Tee Each  9.00 $19,296.00  3$2,144.00

451E2291 30"x8" Pipe Tee Each  6.00 $14,020.40  3$2,336.73

451E2298 30"x24" Pipe Tee Each  3.00 $9,533.00  3$3,177.67

451E2307 6"x6" Pipe Cross Each  4.00 $2,400.47  4$600.12

451E2313 8"x6" Pipe Cross Each  6.00 $4,746.30  6$791.05

451E2314 8"x8" Pipe Cross Each  2.00 $1,422.22  2$711.11

451E2323 10"x10" Pipe Cross Each  2.00 $1,910.70  2$955.35

451E2331 12"x6" Pipe Cross Each  16.00 $17,080.00  2$1,067.50

451E2332 12"x8" Pipe Cross Each  8.00 $5,625.36  8$703.17

451E2334 12"x12" Pipe Cross Each  2.00 $2,805.00  2$1,402.50

451E2391 30"x8" Pipe Cross Each  6.00 $25,469.80  3$4,244.97

451E2393 30"x12" Pipe Cross Each  3.00 $11,852.60  3$3,950.87

451E2399 30"x30" Pipe Cross Each  6.00 $38,132.00  3$6,355.33

451E2406 6"x4" Pipe Reducer Each  36.00 $11,517.63  12$319.93

451E2413 8"x6" Pipe Reducer Each  31.00 $11,356.22  17$366.33

451E2421 10"x6" Pipe Reducer Each  4.00 $1,388.90  2$347.23

451E2431 12"x6" Pipe Reducer Each  2.00 $1,348.00  2$674.00

451E2433 12"x10" Pipe Reducer Each  8.00 $2,753.63  8$344.20

451E2494 30"x12" Pipe Reducer Each  3.00 $5,304.20  3$1,768.07

451E2498 30"x24" Pipe Reducer Each  6.00 $10,383.00  3$1,730.50

451E2499 30"x16" Pipe Reducer Each  3.00 $5,899.70  3$1,966.57

451E2500 Tapping Saddle Each  18.00 $14,851.89  2$825.11

451E2728 12"x6" Tapping Tee Each  2.00 $8,104.95  2$4,052.48
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451E2802 1" Corporation Stop with Tapping Saddle Each  481.00 $196,431.65  13$408.38

451E2806 1.5" Corporation Stop with Tapping Saddle Each  24.00 $12,841.36  6$535.06

451E2808 2" Corporation Stop with Tapping Saddle Each  46.00 $30,984.00  8$673.57

451E2902 1" Curb Stop with Box Each  499.00 $166,717.36  15$334.10

451E2906 1.5" Curb Stop with Box Each  24.00 $10,323.60  6$430.15

451E2908 2" Curb Stop with Box Each  46.00 $30,390.80  8$660.67

451E3006 6" Pipe Bend Each  141.00 $56,558.12  15$401.12

451E3008 8" Pipe Bend Each  116.00 $75,924.85  16$654.52

451E3012 12" Pipe Bend Each  58.00 $46,902.49  10$808.66

451E3016 16" Pipe Bend Each  12.00 $16,646.44  3$1,387.20

451E3030 30" Pipe Bend Each  18.00 $49,575.00  3$2,754.17

451E3106 6" Pipe Cap Each  54.00 $11,050.46  12$204.64

451E3108 8" Pipe Cap Each  28.00 $7,402.90  13$264.39

451E3112 12" Pipe Cap Each  9.00 $2,483.25  3$275.92

451E3115 15" Pipe Cap Each  10.00 $1,556.86  5$155.69

451E3124 24" Pipe Cap Each  6.00 $4,489.20  3$748.20

451E3130 30" Pipe Cap Each  3.00 $4,164.20  3$1,388.07

451E3200 1" Pipe Coupling Each  118.00 $9,274.80  2$78.60

451E3206 6" Pipe Coupling Each  2.00 $1,007.84  2$503.92

451E3208 8" Pipe Coupling Each  6.00 $3,779.43  4$629.91

451E3412 6" Pipe Plug Each  6.00 $2,721.78  4$453.63

451E3452 12" Pipe Plug Each  2.00 $1,530.11  2$765.06

451E3604 4" Pipe Sleeve Each  44.00 $12,813.68  12$291.22

451E3606 6" Pipe Sleeve Each  44.00 $16,477.24  12$374.48

451E3608 8" Pipe Sleeve Each  10.00 $3,591.70  10$359.17

451E3610 10" Pipe Sleeve Each  8.00 $3,136.98  8$392.12

451E3612 12" Pipe Sleeve Each  8.00 $3,883.32  8$485.42

451E3616 16" Pipe Sleeve Each  3.00 $1,541.40  3$513.80

451E3624 24" Pipe Sleeve Each  3.00 $3,156.90  3$1,052.30

451E3630 30" Pipe Sleeve Each  3.00 $6,851.10  3$2,283.70

451E4204 4" Gate Valve with Box Each  14.00 $15,210.76  14$1,086.48

451E4206 6" Gate Valve with Box Each  309.00 $402,395.60  28$1,302.25

451E4208 8" Gate Valve with Box Each  103.00 $179,967.12  21$1,747.25

451E4210 10" Gate Valve with Box Each  12.00 $29,222.09  10$2,435.17

451E4212 12" Gate Valve with Box Each  85.00 $243,454.53  15$2,864.17

451E4216 16" Gate Valve with Box Each  3.00 $19,055.10  3$6,351.70

451E4222 24" Gate Valve with Box Each  9.00 $173,955.00  3$19,328.33

451E4230 30" Gate Valve with Box Each  24.00 $740,968.00  3$30,873.67

451E4350 Valve Box Each  16.00 $4,287.80  8$267.99

451E4400 Pipe Insulation SqFt  512.00 $5,248.00  8$10.25

451E4518 18" Fire Hydrant Extension Each  3.00 $2,203.70  3$734.57

451E4530 30" Fire Hydrant Extension Each  3.00 $2,926.90  3$975.63

451E4548 48" Fire Hydrant Extension Each  3.00 $3,715.10  3$1,238.37

451E4554 54" Fire Hydrant Extension Each  6.00 $8,536.60  3$1,422.77

451E4580 Standard Fire Hydrant Each  160.00 $520,296.14  26$3,251.85

451E4581 Temporary Fire Hydrant Each  9.00 $12,477.60  3$1,386.40

451E4585 Fire Hydrant with Auxiliary Valve & Box Each  22.00 $132,021.67  2$6,000.99

451E4590 Fire Hydrant Guard Post Each  48.00 $7,972.00  6$166.08

451E4620 Concrete for Casing, Blocks, and Cradles CuYd  276.00 $40,296.00  4$146.00

451E4901 Type 1 Bedding Material Ton  200.00 $19,938.00  2$99.69

451E4904 Type 3 Foundation Material Ton  1,500.00 $103,710.00  2$69.14

451E4905 Trench Stabilization Material Ton  2,500.00 $55,305.00  7$22.12

451E4918 Imported Trench Backfill CuYd  1,000.00 $59,565.00  2$59.57

451E4920 Pipe Bedding Material Ton  9,828.00 $205,700.04  6$20.93

451E4926 Water Main Bedding Material Ft  57,169.00 $298,881.22  10$5.23

451E4943 4" Sewer Pipe Bedding Material Ft  2,056.00 $4,626.00  4$2.25

451E4944 6" Sewer Pipe Bedding Material Ft  312.00 $702.00  2$2.25

451E4945 8" Sewer Pipe Bedding Material Ft  8,736.00 $21,118.48  7$2.42

451E4947 12" Sewer Pipe Bedding Material Ft  326.00 $4,433.60  2$13.60

451E4948 15" Sewer Pipe Bedding Material Ft  267.00 $1,135.64  3$4.25
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451E5015 Utility Trench Compaction Testing LS  4.00 $32,600.00  4$8,150.00

451E5020 Trench Dewatering Ft  25,500.00 $1,700.00  3$0.07

451E5022 Trench Dewatering, Sewer Main Ft  19,860.00 $218,791.00  6$11.02

451E5050 Trench 0' to 6' Deep Ft  946.00 $11,826.96  4$12.50

451E5051 Trench 6' to 8' Deep Ft  870.00 $36,722.70  2$42.21

451E5052 Trench 8' to 10' Deep Ft  2,748.00 $130,172.76  2$47.37

451E5053 Trench 10' to 12' Deep Ft  2,696.00 $148,711.36  2$55.16

451E5054 Trench 12' to 14' Deep Ft  1,012.00 $78,004.96  2$77.08

451E5055 Trench 14' to 16' Deep Ft  276.00 $27,746.28  2$100.53

451E5056 Trench 16' to 18' Deep Ft  252.00 $32,402.16  2$128.58

451E5057 Trench 18' to 20' Deep Ft  146.00 $29,621.21  2$202.89

451E5130 Bore and Jack 30" Pipe Ft  380.00 $242,726.90  2$638.76

451E5136 Bore and Jack 36" Pipe Ft  520.00 $156,208.00  5$300.40

451E5148 Bore and Jack 48" Pipe Ft  1,720.00 $567,256.00  5$329.80

451E5206 Adjust 6" Water Main Ft  941.00 $51,456.23  11$54.68

451E5208 Adjust 8" Water Main Ft  80.00 $19,759.50  8$246.99

451E5216 Adjust 16" Water Main Ft  57.00 $7,573.78  3$132.87

451E6050 Temporary Water Service Each  238.00 $58,264.29  6$244.81

451E6055 Temporary Water Main Connection Each  6.00 $4,783.46  3$797.24

451E6080 Adjust Water Valve Box Each  347.00 $58,660.00  24$169.05

451E6095 Remove and Reset Valve and Box Each  12.00 $3,355.00  6$279.58

451E6099 Abandon Water Service Each  47.00 $5,243.60  5$111.57

451E6100 Reconnect Water Service Each  849.00 $444,881.80  21$524.01

451E6101 Abandon Water Main Each  80.00 $21,265.80  8$265.82

451E6105 Connect To Existing Water Main Each  137.00 $191,816.48  11$1,400.12

451E6106 Cut and Tie to Existing Water Main Each  95.00 $104,313.90  11$1,098.04

451E7010 Reconnect Sewer Service Each  376.00 $98,197.60  8$261.16

451E7016 Connect to Existing Sewer Main Each  69.00 $48,141.08  11$697.70

451E7017 Abandon Sewer Main Ft  19,800.00 $120,648.00  6$6.09

451E7020 Sewer Bypass Pumping LS  12.00 $230,518.45  12$19,209.87

451E7052 Temporary Sanitary Sewer Main Connection Each  27.00 $8,610.21  3$318.90

451E7108 8" Temporary Sewer Pipe Ft  1,600.00 $76,952.00  2$48.10

451E7402 Test Station Each  12.00 $9,983.04  2$831.92

451E7500 Locate Utilities Each  40.00 $12,436.85  8$310.92

451E7510 Verify Utilities Each  40.00 $12,186.85  8$304.67

451E7520 Exploratory Excavation Hour  366.00 $67,471.00  21$184.35

451E8000 PVC Pipe Deflection Test Ft  19,860.00 $32,967.60  6$1.66

460E0030 Class A45 Concrete, Bridge Deck CuYd  18,417.50 $17,237,317.73  28$935.92

460E0050 Class A45 Concrete, Bridge CuYd  12,289.70 $11,279,764.36  37$917.82

460E0070 Class A45 Concrete, Bridge Repair CuYd  1,273.60 $2,817,462.00  49$2,212.20

460E0100 Class A45 Concrete, Miscellaneous CuYd  358.80 $388,505.38  7$1,082.79

460E0120 Class A45 Concrete, Box Culvert CuYd  31,347.20 $17,046,177.82  45$543.79

460E0150 Concrete Approach Slab for Bridge SqYd  21,009.30 $4,762,283.34  44$226.68

460E0160 Concrete Approach Sleeper Slab for Bridge SqYd  4,765.90 $1,290,990.95  41$270.88

460E0170 Concrete Patching Material CuFt  766.50 $87,873.09  5$114.64

460E0172 Concrete Patching Material, Bridge Deck CuFt  10,834.70 $823,627.80  39$76.02

460E0174 Concrete Patching Material, Miscellaneous CuFt  3,510.20 $1,036,169.90  13$295.19

460E0200 Special Surface Finish SqFt  11,768.00 $109,598.44  22$9.31

460E0204 Anti-Graffiti Coating SqFt  19,845.00 $96,314.40  3$4.85

460E0215 Grooving Bridge Deck SqYd  16,055.60 $251,430.70  4$15.66

460E0300 Breakout Structural Concrete CuYd  1,324.20 $2,537,935.94  80$1,916.58

460E0380 Install Dowel in Concrete Each  16,185.00 $358,982.42  71$22.18

460E0500 Deck Drain, Girder Bridge Each  64.00 $61,102.72  2$954.73

460E0502 Deck Drain, Slab Bridge Each  20.00 $4,261.68  5$213.08

460E8050 Composite Fabric Wrap, Concrete Repair SqFt  18,300.00 $958,920.00  10$52.40

462E0100 Class M6 Concrete CuYd  6,931.20 $8,438,417.43  80$1,217.45

462E0200 Controlled Density Fill CuYd  13,441.80 $5,393,288.89  93$401.23

462E0250 Cellular Grout CuYd  93.60 $59,623.20  6$637.00

464E0100 Controlled Density Fill CuYd  22.20 $4,025.41  5$181.32

465E0100 Class A45 Concrete, Drilled  Shaft CuYd  788.70 $589,515.82  7$747.45
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465E0200 Drilled Shaft Excavation CuYd  604.90 $613,419.75  7$1,014.08

465E1038 38" Permanent Casing Ft  285.00 $105,735.00  3$371.00

465E1044 44" Permanent Casing Ft  342.00 $144,819.42  4$423.45

470E0020 Pipe Handrail Ft  3,546.40 $442,122.42  11$124.67

470E0025 Cable Handrail Ft  724.00 $108,350.22  2$149.66

470E0054 Timber Bicycle Railing Ft  492.00 $72,584.76  3$147.53

470E0120 Steel Pedestrian Railing on Sidewalk Ft  718.00 $97,705.44  2$136.08

470E0220 Steel Pedestrian Railing on Concrete Barrier Ft  663.60 $95,259.78  2$143.55

470E0420 Type T101 Bridge Railing Ft  3,886.00 $457,553.00  16$117.74

470E0460 Reset Thrie Beam Bridge Rail Ft  4,032.00 $108,864.00  6$27.00

480E0100 Reinforcing Steel Lb  15,302,755.00 $18,636,718.46  137$1.22

480E0200 Epoxy Coated Reinforcing Steel Lb  4,313,230.00 $5,383,568.07  90$1.25

480E0250 Zinc and Epoxy Dual-Coated Reinforcing Steel Lb  505,930.00 $1,381,188.90  4$2.73

480E0300 Stainless Reinforcing Steel Lb  197,614.00 $1,031,545.08  2$5.22

480E0504 No. 4 Rebar Splice Each  1,029.00 $20,463.86  22$19.89

480E0505 No. 5 Rebar Splice Each  2,488.00 $67,971.36  25$27.32

480E0506 No. 6 Rebar Splice Each  1,572.00 $47,096.16  17$29.96

480E0507 No. 7 Rebar Splice Each  4,320.00 $247,462.92  24$57.28

480E0511 No. 11 Rebar Splice Each  264.00 $24,306.48  2$92.07

480E0514 No. 14 Rebar Splice Each  456.00 $67,567.80  4$148.18

480E5000 Galvanic Anode Each  8,226.00 $385,592.90  33$46.87

480E5004 Galvanic Strip Anode Ft  330.00 $17,930.00  3$54.33

491E0005 Two Coat Bridge Deck Polymer Chip Seal SqYd  1,877.00 $194,250.73  5$103.49

491E0007 Two Coat Bridge Deck Polymer High Friction Chip Seal SqYd  7,360.00 $471,555.20  4$64.07

491E0015 Two Coat Bridge Deck Epoxy Chip Seal SqYd  246,014.70 $10,221,745.88  35$41.55

491E0100 Remove and Replace Deteriorated Concrete SqYd  52.00 $46,285.20  5$890.10

491E0110 Abrasive Blasting of Bridge Deck SqYd  258,510.20 $1,062,509.48  49$4.11

491E0120 Bridge Deck Grinding SqYd  258,510.20 $2,292,549.57  49$8.87

491E0130 Concrete Removal, Class A SqYd  1,628.00 $219,494.80  44$134.82

491E0140 Concrete Removal, Class B SqYd  1,628.00 $154,452.38  44$94.87

510E0300 Preboring Pile Ft  3,620.00 $123,088.00  16$34.00

510E1500 Micropile Verification Load Test Each  20.00 $401,228.88  10$20,061.44

510E1510 Micropile Proof Load Test Each  110.00 $163,268.60  10$1,484.26

510E1520 Micropile Each  1,360.00 $8,343,828.48  10$6,135.17

510E3361 HP 10x42 Steel Test Pile, Furnish and Drive Ft  2,512.00 $153,316.00  13$61.03

510E3365 HP 10x42 Steel Bearing Pile, Furnish and Drive Ft  32,796.00 $1,418,354.40  22$43.25

510E3401 HP 12x53 Steel Test Pile, Furnish and Drive Ft  1,080.00 $88,560.00  6$82.00

510E3405 HP 12x53 Steel Bearing Pile, Furnish and Drive Ft  13,440.00 $703,360.00  6$52.33

510E3521 HP 14x73 Steel Test Pile, Furnish and Drive Ft  3,435.00 $224,531.10  9$65.37

510E3525 HP 14x73 Steel Bearing Pile, Furnish and Drive Ft  61,030.00 $3,635,431.10  9$59.57

510E3531 HP 14x89 Steel Test Pile, Furnish and Drive Ft  252.00 $32,966.64  2$130.82

510E3535 HP 14x89 Steel Bearing Pile, Furnish and Drive Ft  4,954.00 $377,123.25  2$76.13

510E8005 Sheet Piling, Furnish and Drive SqFt  30,924.00 $753,031.42  12$24.35

530E0300 Type C Concrete Retaining Wall SqFt  5,545.00 $392,881.42  12$70.85

530E0310 Special Type C Concrete Retaining Wall SqFt  3,238.00 $318,732.53  2$98.44

530E0360 1.5' x 1.5' Welded Wire Form Ft  7,280.00 $169,332.80  2$23.26

530E0410 MSE Segmental Block Wall SqFt  5,649.00 $245,750.33  3$43.50

530E0420 MSE Large Panel Wall, Furnish SqFt  40,522.00 $1,141,099.52  2$28.16

530E0422 MSE Large Panel Wall, Install SqFt  40,522.00 $274,941.77  2$6.79

530E0470 Gravity Large Concrete Block Wall SqFt  1,665.00 $128,482.50  3$77.17

530E0602 Soil Nail Ft  16,820.00 $796,174.70  2$47.34

530E0603 Soil Nail Verification Test Each  4.00 $70,776.56  2$17,694.14

530E0702 Granular Backfill for MSE Large Panel Wall CuYd  34,504.00 $1,576,315.24  2$45.69

530E0820 Reconstruct Stone and Masonry Retaining Wall SqFt  2,574.00 $117,031.20  3$45.47

530E2010 Shotcrete Flashcoat/Leveling Course CuYd  280.00 $144,464.60  2$515.95

530E2020 Reinforced Shotcrete Face SqFt  12,080.00 $426,967.60  2$35.35

541E1207 3"x12" Timber Deck Plank BdFt  7,368.00 $85,370.56  3$11.59

550E0010 Low Slump Dense Concrete Bridge Deck Overlay CuYd  4,466.00 $2,182,263.39  37$488.64

550E0100 Concrete Removal Type 1A SqYd  65,087.50 $2,087,945.15  37$32.08

550E0105 Concrete Removal Type 2A SqYd  7,802.00 $108,323.92  19$13.88
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550E0110 Concrete Removal Type 1B SqYd  6,514.90 $902,946.36  37$138.60

550E0120 Concrete Removal Type 1C SqYd  2,063.70 $319,100.10  29$154.63

550E0130 Concrete Removal Type 1D SqYd  3,261.40 $445,435.23  37$136.58

550E0140 Concrete Removal Type B Ft  2,220.00 $21,003.80  37$9.46

550E0200 Class A45 Concrete Fill CuYd  1,004.70 $339,305.75  37$337.72

550E0500 Finishing and Curing SqYd  65,152.40 $4,029,109.32  37$61.84

560E0090 8'x5' Precast Concrete Box Culvert, Furnish Ft  496.00 $236,468.00  2$476.75

560E0091 8'x5' Precast Concrete Box Culvert, Install Ft  496.00 $57,042.48  2$115.01

560E0182 12'x5' Precast Concrete Box Culvert, Furnish Ft  834.00 $554,437.64  3$664.79

560E0183 12'x5' Precast Concrete Box Culvert, Install Ft  834.00 $101,250.38  3$121.40

560E0192 12'x10' Precast Concrete Box Culvert, Furnish Ft  684.00 $549,972.48  3$804.05

560E0193 12'x10' Precast Concrete Box Culvert, Install Ft  684.00 $91,443.96  3$133.69

560E0244 14'x7' Precast Concrete Box Culvert, Furnish Ft  80.00 $72,528.80  1$906.61

560E0245 14'x7' Precast Concrete Box Culvert, Install Ft  80.00 $24,231.20  1$302.89

560E1090 8'x5' Precast Concrete Box Culvert End Section, Furnish Each  4.00 $23,001.00  2$5,750.25

560E1091 8'x5' Precast Concrete Box Culvert End Section, Install Each  4.00 $6,273.00  2$1,568.25

560E1182 12'x5' Precast Concrete Box Culvert End Section, Furnish Each  6.00 $45,708.60  3$7,618.10

560E1183 12'x5' Precast Concrete Box Culvert End Section, Install Each  6.00 $10,694.80  3$1,782.47

560E1192 12'x10' Precast Concrete Box Culvert End Section, Furnish Each  6.00 $87,829.80  3$14,638.30

560E1193 12'x10' Precast Concrete Box Culvert End Section, Install Each  6.00 $10,666.60  3$1,777.77

560E1244 14'x7' Precast Concrete Box Culvert End Section, Furnish Each  2.00 $22,354.44  1$11,177.22

560E1245 14'x7' Precast Concrete Box Culvert End Section, Install Each  2.00 $6,730.88  1$3,365.44

560E5001 4'x6' Reinforced Concrete Cattle Pass, Furnish Ft  258.00 $67,576.72  13$261.93

560E5002 4'x6' Reinforced Concrete Cattle Pass, Install Ft  258.00 $36,249.76  13$140.50

560E5003 5'x7' Reinforced Concrete Cattle Pass, Furnish Ft  90.00 $35,100.00  5$390.00

560E5004 5'x7' Reinforced Concrete Cattle Pass, Install Ft  90.00 $2,439.00  5$27.10

560E5051 4'x6' Reinforced Concrete Cattle Pass End Section, Furnish Each  5.00 $11,152.00  5$2,230.40

560E5052 4'x6' Reinforced Concrete Cattle Pass End Section, Install Each  5.00 $6,625.00  5$1,325.00

560E5100 Reset Reinforced Concrete Cattle Pass Ft  96.00 $12,640.00  3$131.67

560E5101 Reset Reinforced Concrete Cattle Pass End Section Each  72.00 $60,968.11  18$846.78

560E8054 54" Minnesota Shape Prestressed Concrete Beam Ft  3,120.00 $826,238.40  2$264.82

560E8072 72" Minnesota Shape Prestressed Concrete Beam Ft  7,926.00 $2,363,770.98  3$298.23

560E8565 6'-6" Wide Deck Prestressed Concrete Bulb Tee Ft  1,119.00 $582,626.00  3$520.67

560E8623 3'-10" Wide Deck x 23" Prestressed Concrete Double Tee Ft  948.00 $258,488.00  3$272.67

560E8630 3'-10" Wide Deck x 30" Prestressed Concrete Double Tee Ft  3,120.00 $731,276.00  6$234.38

560E8805 Precast Concrete Plank, Furnish SqFt  2,631.60 $78,831.77  12$29.96

560E8806 Precast Concrete Plank, Install SqFt  2,631.60 $47,642.10  12$18.10

600E0200 Type II Field Laboratory Each  57.00 $565,460.07  57$9,920.35

600E0300 Type III Field Laboratory Each  126.00 $1,363,869.73  126$10,824.36

610E0114 14' Cattle Guard with Wings Each  5.00 $92,540.00  5$18,508.00

610E0120 20' Cattle Guard with Wings Each  7.00 $199,764.14  7$28,537.73

610E0130 30' Cattle Guard with Wings Each  5.00 $176,770.37  5$35,354.07

610E0410 10' Precast Concrete Cattle Guard Foundation Each  5.00 $38,377.33  5$7,675.47

610E0414 14' Precast Concrete Cattle Guard Foundation Each  5.00 $52,230.77  5$10,446.15

610E1000 Reset Cattle Guard Each  5.00 $9,406.46  5$1,881.29

610E1010 Reset Cattle Guard with Wings Each  5.00 $11,258.05  5$2,251.61

620E0010 Type 1 Right-of-Way Fence Ft  4,420.00 $6,585.80  2$1.49

620E0020 Type 2 Right-of-Way Fence Ft  739,515.00 $999,178.88  62$1.35

620E0030 Type 3 Right-of-Way Fence Ft  317,713.00 $462,071.69  22$1.45

620E0040 Type 4 Right-of-Way Fence Ft  25,556.00 $51,793.10  9$2.03

620E0050 Type 5 Right-of-Way Fence Ft  2,400.00 $9,760.00  3$4.07

620E0060 Type 6 Right-of-Way Fence Ft  68,790.00 $181,075.49  17$2.63

620E0230 Modified Type 3 Right-of-Way Fence Ft  5,061.00 $8,650.25  3$1.71

620E0260 Modified Type 6 Right-of-Way Fence Ft  34,194.00 $71,229.75  4$2.08

620E0300 Special Right-of-Way Fence Ft  4,353.00 $19,423.29  13$4.46

620E0510 Type 1 Temporary Fence Ft  168,811.00 $416,934.47  38$2.47

620E0515 Type 1A Temporary Fence Ft  288,599.00 $321,083.55  23$1.11

620E0530 Type 3 Temporary Fence Ft  10,400.00 $13,416.00  5$1.29

620E1020 2 Post Panel Each  3,883.00 $543,263.09  79$139.91

620E1030 3 Post Panel Each  1,591.00 $228,323.01  44$143.51
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620E1110 Wood Fence Post Each  508.00 $5,080.00  2$10.00

620E1120 Install Fence Post Each  1,205.00 $12,050.00  2$10.00

620E2012 12' Tubular Gate Each  3.00 $1,108.00  3$369.33

620E2014 14' Tubular Gate Each  5.00 $1,966.16  5$393.23

620E2016 16' Tubular Gate Each  5.00 $2,124.40  5$424.88

620E2100 Reset Gate Each  41.00 $13,526.90  18$329.92

620E4100 Reset Fence Ft  21,382.00 $55,816.29  28$2.61

621E0040 4' Chain Link Fence with Top Rail Ft  705.00 $41,843.65  6$59.35

621E0060 6' Chain Link Fence with Top Rail Ft  2,872.00 $69,877.00  4$24.33

621E0160 6' Chain Link Fence with Tension Wired Top Ft  102,474.00 $1,208,500.47  6$11.79

621E0300 Chain Link Fence for Bridge Sidewalk Ft  718.00 $18,043.34  2$25.13

621E0410 Pedestrian Swing Gate Each  3.00 $1,055.26  3$351.75

621E0420 Single Vehicular Swing Gate Each  6.00 $10,715.28  2$1,785.88

628E1000 Straight Concrete Barrier Ft  5,586.00 $566,615.91  2$101.44

628E1010 Curved Concrete Barrier Ft  1,072.00 $106,149.44  2$99.02

628E1100 Movable F Shape Concrete Barrier, Interior Section Each  6.00 $18,258.30  2$3,043.05

628E1110 Movable F Shape Concrete Barrier, End Section Each  20.00 $33,703.84  5$1,685.19

628E1200 Haul Movable Concrete Barrier Each  568.00 $34,014.68  2$59.89

628E1300 Straight Glare Screen for Concrete Barrier Ft  5,586.00 $384,093.36  2$68.76

628E1310 Curved Glare Screen for Concrete Barrier Ft  1,072.00 $69,899.76  2$65.21

628E1500 Concrete Barrier End Protection Each  14.00 $420,010.63  5$30,000.76

629E0100 3 Cable Guardrail Ft  48,466.00 $548,976.66  37$11.33

629E0110 NCHRP 350 Test Level 3 High Tension Cable Guardrail Ft  100,692.00 $1,417,873.75  19$14.08

629E0200 Reset 3 Cable Guardrail Ft  64,638.00 $290,577.62  20$4.50

629E0210 Reset High Tension 3 Cable Guardrail Ft  84,868.00 $612,534.79  4$7.22

629E0290 NCHRP 350 Test Level 3 High Tension Cable Guardrail 

Anchor Assembly

Each  358.00 $1,393,735.46  19$3,893.12

629E0295 Reset High Tension Cable Guardrail Anchor Assembly Each  128.00 $278,728.64  4$2,177.57

629E0300 3 Cable Guardrail Slip Base Anchor Assembly Each  367.00 $574,760.46  41$1,566.10

629E0400 3 Cable Guardrail Anchor Assembly Each  93.00 $107,564.44  20$1,156.61

629E0410 Reset 3 Cable Guardrail Anchor Assembly Each  30.00 $6,245.00  9$208.17

629E0420 3 Cable Guardrail Anchor Assembly w/New Anchor and 

Salvaged Hardware

Each  8.00 $1,451.00  4$181.38

629E1100 3 Cable Guardrail End Post Each  2.00 $300.00  1$150.00

629E1102 3 Cable Guardrail Intermediate Post Each  62.00 $4,544.00  5$73.29

629E1107 Furnish High Tension Cable Guardrail Post Each  230.00 $13,398.70  8$58.26

629E1109 Furnish High Tension Cable Guardrail Post and Sleeve Each  220.00 $23,628.00  7$107.40

629E1114 3 Cable Guardrail J Hook Bolt Each  4.00 $8.50  4$2.13

629E1116 Steel Turnbuckle Cable End Assembly Each  12.00 $1,215.00  4$101.25

629E1120 W Beam to 3 Cable Transition Bracket Each  4.00 $322.50  4$80.63

629E1143 High Tension 3 Cable Guardrail Post Each  140.00 $9,185.55  8$65.61

629E1158 High Tension 3 Cable Guardrail Post and Sleeve Each  140.00 $15,201.75  8$108.58

629E8010 Cable Tension Indicator Each  6.00 $14,739.73  6$2,456.62

629E9000 Crossover Closure Ft  3,200.00 $59,621.76  7$18.63

629E9010 Interim Crossover Closure Ft  3,840.00 $51,160.96  9$13.32

629E9050 Reset Crossover Closure Ft  2,329.00 $11,445.61  7$4.91

629E9060 Reset Interim Crossover Closure Ft  3,136.00 $12,828.80  7$4.09

630E0010 Straight Class A Thrie Beam Guardrail with Wood Posts Ft  2,300.00 $99,361.50  6$43.20

630E0110 Straight Double Class A Thrie Beam Guardrail with Wood 

Posts

Ft  6,687.50 $629,076.25  76$94.07

630E0200 Straight Class A Thrie Beam Rail Ft  50.00 $1,500.00  1$30.00

630E1010 Straight Class A W Beam Guardrail with Wood Posts Ft  36,075.00 $880,166.75  76$24.40

630E1020 Curved Class A W Beam Guardrail with Wood Posts Ft  154.00 $4,686.22  2$30.43

630E1050 Straight Class B W Beam Guardrail with Wood Posts Ft  575.00 $14,969.50  8$26.03

630E1060 Curved Class B W Beam Guardrail with Wood Posts Ft  75.00 $2,200.00  3$29.33

630E1140 Straight Double Class A W Beam Guardrail with Wood Posts Ft  10,852.00 $394,945.05  12$36.39

630E1150 Straight Double Class B W Beam Guardrail with Wood Posts Ft  1,600.00 $76,853.00  13$48.03

630E1200 Straight Class A W Beam Rail Ft  1,062.50 $15,642.88  12$14.72

630E1210 Straight Class B W Beam Rail Ft  25.00 $750.00  1$30.00

630E2000 W Beam to Thrie Beam Guardrail Transition Each  526.00 $144,847.38  72$275.38
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630E2015 W Beam Guardrail Flared End Terminal Each  336.00 $763,212.28  56$2,271.47

630E2020 W Beam Guardrail Tangent End Terminal Each  173.00 $471,867.46  31$2,727.56

630E2030 W Beam Guardrail Breakaway Cable Terminal Each  97.00 $92,960.26  20$958.35

630E2035 W Beam Guardrail Special Anchor Assembly Each  2.00 $3,043.05  2$1,521.53

630E2050 Beam Guardrail Trailing End Terminal Each  17.00 $13,035.18  6$766.78

630E2110 Beam Guardrail Post and Block Each  7,097.00 $446,061.08  28$62.85

630E2150 End Terminal Wood Breakaway Post Each  36.00 $2,420.64  2$67.24

630E2155 End Terminal Hinged Breakaway Post Each  4.00 $1,008.00  4$252.00

630E2205 Breakaway Cable Terminal End Post Each  228.00 $11,098.52  11$48.68

630E2215 W Beam Guardrail End Section Buffer Each  7.00 $1,050.00  1$150.00

630E2300 Rubrail Ft  532.00 $11,092.20  5$20.85

630E5110 Reset Double Thrie Beam Guardrail with Wood Posts Ft  687.50 $24,750.00  5$36.00

630E5130 Reset Double Thrie Beam Rail Ft  1,175.00 $40,112.75  19$34.14

630E5140 Reset W Beam Guardrail with Wood Posts Ft  2,875.00 $59,368.75  5$20.65

630E5160 Reset W Beam Rail Ft  25,787.50 $375,060.25  27$14.54

630E5170 Reset Double W Beam Rail Ft  100.00 $1,750.00  1$17.50

630E5180 Reset W Beam Guardrail Breakaway Cable Terminal Each  156.00 $81,378.28  20$521.66

630E5190 Reset W Beam to Thrie Beam Guardrail Transition Each  122.00 $15,579.08  20$127.70

630E5200 Reset W Beam to Thrie Beam Transition Rail Each  24.00 $2,621.44  7$109.23

630E5207 Reset W Beam Guardrail Flared End Terminal Each  141.00 $117,394.00  17$832.58

630E5208 Reset W Beam Guardrail Tangent End Terminal Each  6.00 $6,000.00  1$1,000.00

630E5209 Reset W Beam Guardrail End Terminal Each  4.00 $4,000.00  1$1,000.00

630E5210 Reset Beam Guardrail Trailing End Terminal Each  24.00 $9,876.00  4$411.50

630E5220 Reset Rubrail Ft  144.00 $2,880.00  1$20.00

630E5540 Reset Beam Guardrail Post Each  2.00 $60.00  1$30.00

632E0010 1.25' Diameter Breakaway Support Concrete Footing Ft  1,136.00 $39,061.72  15$34.39

632E0012 1.5' Diameter Breakaway Support Concrete Footing Ft  16.00 $1,346.56  2$84.16

632E0014 1.75' Diameter Breakaway Support Concrete Footing Ft  1,324.00 $118,620.80  16$89.59

632E0058 2.25' Diameter Fixed Support Concrete Footing Ft  556.00 $32,562.16  4$58.57

632E0060 2.5' Diameter Fixed Support Concrete Footing Ft  56.00 $10,171.12  4$181.63

632E0072 4' Diameter Fixed Support Concrete Footing Ft  826.00 $397,239.92  2$480.92

632E0074 4.5' Diameter Fixed Support Concrete Footing Ft  40.00 $20,329.80  2$508.25

632E1210 S3x5.7 Steel Post Ft  44.00 $4,463.14  2$101.44

632E1225 W6x12 Steel Post Ft  162.80 $14,057.70  4$86.35

632E1230 W6x15 Steel Post Ft  627.60 $50,741.39  9$80.85

632E1235 W6x20 Steel Post Ft  409.40 $36,741.56  5$89.74

632E1240 W8x18 Steel Post Ft  313.20 $29,440.80  4$94.00

632E1245 W8x21 Steel Post Ft  459.80 $44,225.86  2$96.18

632E1255 W8x28 Steel Post Ft  1,215.20 $119,539.22  4$98.37

632E1260 W8x31 Steel Post Ft  94.40 $10,317.92  2$109.30

632E1310 1.75"x1.75" Perforated Tube  Post Ft  17,059.50 $164,908.50  3$9.67

632E1320 2.0"x2.0" Perforated Tube Post Ft  527,822.40 $5,926,836.70  133$11.23

632E1330 2.25"x2.25" Perforated Tube Post Ft  7,925.70 $219,986.40  12$27.76

632E1340 2.5"x2.5" Perforated Tube Post Ft  41,611.40 $1,275,280.68  103$30.65

632E1410 3" Diameter Steel Post, .216" Shell Ft  236.20 $13,487.88  7$57.10

632E1415 4" Diameter Steel Post, .237" Shell Ft  1,097.60 $63,583.97  4$57.93

632E1505 4"x6" Wood Post Ft  265.00 $2,604.95  5$9.83

632E1550 Miscellaneous Post Hardware LS  3.00 $36,500.00  3$12,166.67

632E1650 No Passing Zone Reference Post Each  50.00 $1,184.40  5$23.69

632E2000 4"x4" Amber Delineator with 1.12 Lb/Ft Post Each  408.00 $9,851.18  9$24.15

632E2004 4"x8" Amber Delineator with 1.12 Lb/Ft Post Each  284.00 $7,852.55  15$27.65

632E2008 4" Tubular Amber Delineator with 1.12 Lb/Ft Post Each  48.00 $1,510.08  4$31.46

632E2020 4"x4" White Delineator with 1.12 Lb/Ft Post Each  4,064.00 $97,641.16  19$24.03

632E2022 4"x4" White Delineator Back to Back with 1.12 Lb/Ft Post Each  33,509.00 $756,571.67  44$22.58

632E2024 4"x8" White Delineator with 1.12 Lb/Ft Post Each  1,904.00 $52,543.52  15$27.60

632E2028 4" Tubular White Delineator with 1.12 Lb/Ft Post Each  503.00 $16,374.29  25$32.55

632E2100 Reset Delineator Each  272.00 $6,071.08  10$22.32

632E2207 4" Tubular White Delineator Reflector Each  7,771.00 $169,969.44  14$21.87

632E2220 Guardrail Delineator Each  4,860.00 $103,404.56  94$21.28

632E2510 Type 2 Object Marker Back to Back Each  6,568.00 $201,554.94  67$30.69
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632E2520 Type 2 Object Marker Each  10,040.00 $268,048.59  61$26.70

632E2533 Type 3 Flexible Object Marker Each  1,314.00 $279,847.85  7$212.97

632E2535 Type 4 Object Marker Each  981.00 $86,572.50  7$88.25

632E3003 Aluminum Overlay Sign, Nonremovable Copy High Intensity SqFt  28,586.00 $856,941.76  7$29.98

632E3103 Extruded Aluminum Sign, Removable Copy High Intensity SqFt  1,383.00 $70,145.76  2$50.72

632E3105 Extruded Aluminum Sign, Removable Copy Super/Very High 

Intensity

SqFt  31,503.20 $654,163.95  4$20.77

632E3115 Extruded Aluminum Sign, Nonremovable Copy Super/Very 

High Intensity

SqFt  415.00 $14,947.45  5$36.02

632E3203 Flat Aluminum Sign, Nonremovable Copy High Intensity SqFt  161,255.80 $2,408,489.13  147$14.94

632E3205 Flat Aluminum Sign, Nonremovable Copy Super/Very High 

Intensity

SqFt  222,957.60 $3,860,365.17  146$17.31

632E3500 Reset Sign Each  730.00 $79,637.60  70$109.09

632E3520 Remove, Salvage, Relocate, and Reset Traffic Sign Each  2,037.00 $200,650.37  67$98.50

632E3526 Install State Furnished Sign Each  20.00 $3,688.80  2$184.44

632E3600 Temporary Signing SqFt  16,556.00 $310,652.98  22$18.76

632E4005 Type 3 Single Sided Barricade Ft  2,832.00 $122,496.00  5$43.25

632E5010 Double Beam Sign Bridge Each  36.00 $1,821,312.00  4$50,592.00

632E5020 Overhead Cantilever Sign Support Each  8.00 $271,244.51  4$33,905.56

632E5055 Mast Arm Sign Support Each  4.00 $16,229.62  2$4,057.41

633E0010 Cold Applied Plastic Pavement Marking, 4" Ft  1,271,497.00 $3,490,803.18  51$2.75

633E0020 Cold Applied Plastic Pavement Marking, 8" Ft  31,703.00 $178,880.48  17$5.64

633E0021 Cold Applied Plastic Pavement Marking (Contrast), 8" Ft  8,370.00 $49,410.90  3$5.90

633E0025 Cold Applied Plastic Pavement Marking, 12" Ft  53,023.00 $453,166.46  7$8.55

633E0030 Cold Applied Plastic Pavement Marking, 24" Ft  94,194.00 $1,692,457.59  88$17.97

633E0035 Cold Applied Plastic Pavement Marking, Area SqFt  5,850.00 $69,742.26  24$11.92

633E0040 Cold Applied Plastic Pavement Marking, Arrow Each  2,571.00 $666,102.10  82$259.08

633E0045 Cold Applied Plastic Pavement Marking, Combination Arrow Each  8.00 $3,646.00  4$455.75

633E0046 Cold Applied Plastic Pavement Marking, Lane Reduction 

Arrow

Each  25.00 $28,304.54  9$1,132.18

633E0050 Cold Applied Plastic Pavement Marking, Message Word  132.00 $89,304.60  29$676.55

633E0055 Cold Applied Plastic Pavement Marking, Railroad Crossing Each  90.00 $148,859.00  38$1,653.99

633E0062 Cold Applied Plastic Pavement Marking, Symbol Each  80.00 $60,780.00  8$759.75

633E1200 Waterborne Pavement Marking Paint with High Grade 

Polymer, White

Gal  34,482.40 $1,162,382.60  29$33.71

633E1205 Waterborne Pavement Marking Paint with High Grade 

Polymer,Yellow

Gal  12,825.40 $445,009.56  22$34.70

633E1300 Pavement Marking Paint, White Gal  500,826.80 $8,455,067.29  215$16.88

633E1305 Pavement Marking Paint, Yellow Gal  204,836.00 $3,443,411.57  218$16.81

633E1400 Pavement Marking Paint, 4" White Ft  139,313.00 $72,933.10  31$0.52

633E1405 Pavement Marking Paint, 4" Yellow Ft  111,917.00 $53,875.49  25$0.48

633E1415 Pavement Marking Paint, 8" Yellow Ft  4,770.00 $2,480.40  3$0.52

633E1430 Pavement Marking Paint, 24" White Ft  4,629.00 $9,497.60  15$2.05

633E1435 Pavement Marking Paint, 24" Yellow Ft  387.00 $799.80  3$2.07

633E1440 Pavement Marking Paint, Area SqFt  2,607.00 $2,693.90  3$1.03

633E1445 Pavement Marking Paint, Arrow Each  332.00 $7,804.20  10$23.51

633E1455 Pavement Marking Paint, Message Word  12.00 $3,956.00  6$329.67

633E3000 Durable Pavement Marking, 4" White Ft  1,460,165.00 $700,771.79  27$0.48

633E3005 Durable Pavement Marking, 4" Yellow Ft  990,792.00 $514,876.02  27$0.52

633E3010 Durable Pavement Marking, 8" White Ft  11,488.00 $10,691.79  9$0.93

633E3020 Durable Pavement Marking, 12" White Ft  103,246.00 $156,777.68  5$1.52

633E3030 Durable Pavement Marking, 24" White Ft  7,078.00 $30,117.62  8$4.26

633E3035 Durable Pavement Marking, 24" Yellow Ft  540.00 $9,984.50  6$18.49

633E3040 Durable Pavement Marking, Area SqFt  350.00 $4,112.50  2$11.75

633E3045 Durable Pavement Marking, Arrow Each  336.00 $10,617.50  6$31.60

633E3055 Durable Pavement Marking, Lane Reduction Arrow Each  4.00 $1,529.50  2$382.38

633E5000 Grooving for Cold Applied Plastic Pavement Marking, 4" Ft  1,154,467.00 $775,363.94  48$0.67

633E5005 Grooving for Cold Applied Plastic Pavement Marking, 8" Ft  40,073.00 $55,427.84  20$1.38

633E5010 Grooving for Cold Applied Plastic Pavement Marking, 12" Ft  53,023.00 $118,465.40  7$2.23

633E5015 Grooving for Cold Applied Plastic Pavement Marking, 24" Ft  83,696.00 $320,281.80  72$3.83

633E5020 Grooving for Cold Applied Plastic Pavement Marking, Area SqFt  5,463.00 $19,930.58  23$3.65
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633E5025 Grooving for Cold Applied Plastic Pavement Marking, Arrow Each  2,299.00 $128,595.20  64$55.94

633E5030 Grooving for Cold Applied Plastic Pavement Marking, 

Combination Arrow

Each  8.00 $406.00  4$50.75

633E5031 Grooving for Cold Applied Plastic Pavement Marking, Lane 

Reduction Arrow

Each  25.00 $6,159.36  9$246.37

633E5035 Grooving for Cold Applied Plastic Pavement Marking, 

Message

Word  112.00 $17,645.78  24$157.55

633E5037 Grooving for Cold Applied Plastic Pavement Marking, Symbol Each  80.00 $4,060.00  8$50.75

633E5040 Grooving for Cold Applied Plastic Pavement Marking, 

Railroad Crossing

Each  64.00 $27,153.14  30$424.27

633E5050 Surface Preparation for Pavement Marking Ft  5,489,530.00 $1,486,670.52  18$0.27

633E5051 Surface Preparation for Pavement Marking SqFt  5,086.00 $14,608.30  10$2.87

633E5052 Surface Preparation for Pavement Marking Each  243.00 $18,398.10  8$75.71

633E5100 Grooving for Durable Pavement Marking, 4" Ft  6,223,555.00 $1,922,590.37  38$0.31

633E5105 Grooving for Durable Pavement Marking, 8" Ft  10,072.00 $5,489.24  4$0.55

633E5110 Grooving for Durable Pavement Marking, 12" Ft  62,318.00 $64,380.57  10$1.03

633E5115 Grooving for Durable Pavement Marking, 24" Ft  1,294.00 $3,295.21  4$2.55

633E5125 Grooving for Durable Pavement Marking, Arrow Each  114.00 $3,929.28  7$34.47

633E5131 Grooving for Durable Pavement Marking, Lane Reduction 

Arrow

Each  4.00 $437.00  2$109.25

633E6005 Pavement Marking Masking, 5" Ft  128,106.00 $88,141.31  13$0.69

633E6010 Pavement Marking Masking, 9" Ft  20,680.00 $10,960.40  4$0.53

633E6020 Pavement Marking Masking, 25" Ft  28,891.00 $111,768.18  38$3.87

633E6025 Pavement Marking Masking, Area SqFt  6,959.00 $36,369.25  15$5.23

633E6030 Pavement Marking Masking, Arrow Each  851.00 $31,296.50  35$36.78

633E6040 Pavement Marking Masking, Message Word  90.00 $3,893.20  12$43.26

633E6045 Pavement Marking Masking, Railroad Crossing Each  64.00 $20,576.00  14$321.50

633E9200 Mobile Retroreflectometer Measurements Mile  138.24 $6,220.80  1$45.00

634E0100 Traffic Control Unit  1,046,103.00 $1,841,156.96  326$1.76

634E0110 Traffic Control Signs SqFt  96,339.00 $708,564.43  82$7.35

634E0120 Traffic Control, Miscellaneous LS  457.00 $16,092,080.69  457$35,212.43

634E0135 Traffic Control Supervisor LS  10.00 $286,900.36  10$28,690.04

634E0265 Type 3 Barricade, 6' Double Sided Each  156.00 $21,282.64  8$136.43

634E0280 Type 3 Barricade, 8' Single Sided Each  319.00 $74,381.61  15$233.17

634E0285 Type 3 Barricade, 8' Double Sided Each  1,074.00 $178,566.88  43$166.26

634E0300 Temporary Road Marker Each  4,248.00 $7,646.40  6$1.80

634E0310 Temporary Flexible Vertical Markers (Tabs) Ft  1,065.00 $719.94  5$0.68

634E0320 Temporary Flexible Vertical Markers (Tabs) Mile  3.50 $3,025.78  5$864.51

634E0330 Temporary Raised Pavement Markers Ft  304,416.00 $123,230.64  14$0.40

634E0340 Temporary Raised Pavement Markers Mile  116.79 $325,686.43  14$2,788.65

634E0380 Tubular Marker Each  10,143.00 $356,856.43  19$35.18

634E0390 Replace Tubular Marker Each  210.00 $5,700.80  3$27.15

634E0400 Type A Advance Warning Arrow Board Each  6.00 $4,496.00  3$749.33

634E0420 Type C Advance Warning Arrow Board Each  413.00 $445,215.67  144$1,078.00

634E0430 Vertical Panel Each  228.00 $10,161.10  4$44.57

634E0500 4"x8" Amber Delineator Back to Back, Barrier Mounted Each  2,124.00 $50,763.60  6$23.90

634E0525 Linear Delineation System Panel, Barrier Mounted Each  7,582.00 $254,145.43  14$33.52

634E0560 Remove Pavement Marking, 4" or Equivalent Ft  473,894.00 $166,364.70  25$0.35

634E0565 Remove Pavement Marking, Arrow Each  117.00 $3,764.16  9$32.17

634E0570 Remove Pavement Marking, Message Word  36.00 $1,229.28  3$34.15

634E0600 4" Temporary Pavement Marking Tape Type I Ft  36,376.00 $41,859.12  18$1.15

634E0610 4" Temporary Pavement Marking Tape Type II Ft  400,992.00 $443,547.96  55$1.11

634E0620 Temporary Pavement Marking, Continuous 4" Edge Line Ft  718,329.00 $74,756.16  7$0.10

634E0630 Temporary Pavement Marking Mile  13,383.90 $5,251,851.68  210$392.40

634E0640 Temporary Pavement Marking Ft  1,714,757.00 $421,463.07  44$0.25

634E0700 Traffic Control Movable Concrete Barrier Each  4,784.00 $916,817.36  20$191.64

634E0705 Remove and Reset Traffic Control Movable Concrete Barrier Each  816.00 $124,158.48  2$152.16

634E0750 Temporary Concrete Barrier End Protection Each  64.00 $491,190.76  13$7,674.86

634E0755 Remove and Reset Temporary Concrete Barrier End 

Protection

Each  26.00 $50,927.08  7$1,958.73
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634E0760 Temporary Concrete Barrier End Protection Module Set or 

Repair Kit

Each  27.00 $12,205.53  13$452.06

634E0775 Temporary Concrete Barrier Glare Screen Ft  916.00 $23,229.76  2$25.36

634E0806 Groove 4" Wide Rumble Strip Ft  1,860.00 $10,837.60  3$5.83

634E0810 Groove 6" Wide Rumble Strip Ft  2,040.00 $18,959.76  5$9.29

634E0896 Portable Temporary Traffic Signal System Each  24.00 $417,986.46  16$17,416.10

634E0915 Short Term Temporary Traffic Control Signal Site  3.00 $145,243.10  3$48,414.37

634E0920 Hazard Identification Beacon Site  27.00 $6,084.99  12$225.37

634E1002 Detour Signing SqFt  33,059.10 $663,549.35  42$20.07

634E1215 Contractor Furnished Portable Changeable Message Sign Each  181.00 $1,407,532.28  46$7,776.42

634E1220 Solar Powered Portable Changeable Message Sign Each  23.00 $111,938.02  9$4,866.87

634E1255 Contractor Furnished Speed Monitoring Radar Trailer Each  20.00 $82,485.10  10$4,124.26

634E2000 Longitudinal Pedestrian Barricade Ft  17,960.00 $290,219.00  9$16.16

634E2010 Temporary Pedestrian Facility(s) LS  7.00 $69,819.06  7$9,974.15

634E2020 Temporary Curb Ramp Each  528.00 $230,288.26  39$436.15

634E2025 Longitudinal Pedestrian Channelizer Ft  1,200.00 $7,948.00  3$6.62

634E2030 Audible Message Device Each  30.00 $5,607.40  3$186.91

634E2050 Temporary Sidewalk SqFt  39,810.00 $296,982.60  2$7.46

635E0035 Breakaway Base Luminaire Pole with Arm, 35' Mounting 

Height

Each  66.00 $184,192.80  3$2,790.80

635E0040 Breakaway Base Luminaire Pole with Arm, 40' Mounting 

Height

Each  19.00 $71,374.73  5$3,756.56

635E0045 Breakaway Base Luminaire Pole with Arm, 45' Mounting 

Height

Each  124.00 $326,682.28  7$2,634.53

635E0050 Breakaway Base Luminaire Pole with Arm, 50' Mounting 

Height

Each  462.00 $1,321,517.72  15$2,860.43

635E0145 Breakaway Base Luminaire Pole with Twin Arms, 45' 

Mounting Height

Each  12.00 $46,406.24  3$3,867.19

635E0150 Breakaway Base Luminaire Pole with Twin Arms, 50' 

Mounting Height

Each  32.00 $108,931.76  7$3,404.12

635E0350 Breakaway Base Luminaire Pole with Top Twin Mount, 50' 

Mounting Height

Each  92.00 $280,789.16  4$3,052.06

635E0550 Fixed Base Luminaire Pole with Top Twin Mount, 50' 

Mounting Height

Each  42.00 $120,991.71  2$2,880.76

635E0900 Decorative Luminaire Pole Each  162.00 $571,676.94  3$3,528.87

635E2000 Pedestal Signal Pole Each  27.00 $68,395.30  12$2,533.16

635E2030 Signal Pole with 30' Mast Arm Each  1.00 $11,500.00  1$11,500.00

635E2035 Signal Pole with 35' Mast Arm Each  6.00 $64,049.90  6$10,674.98

635E2045 Signal Pole with 45' Mast Arm Each  4.00 $32,800.00  2$8,200.00

635E2065 Signal Pole with 65' Mast Arm Each  6.00 $200,638.20  3$33,439.70

635E2125 Signal Pole with 25' Mast Arm and Luminaire Arm Each  8.00 $88,280.00  2$11,035.00

635E2130 Signal Pole with 30' Mast Arm and Luminaire Arm Each  6.00 $68,077.06  3$11,346.18

635E2135 Signal Pole with 35' Mast Arm and Luminaire Arm Each  4.00 $44,600.00  2$11,150.00

635E2140 Signal Pole with 40' Mast Arm and Luminaire Arm Each  17.00 $224,557.80  10$13,209.28

635E2150 Signal Pole with 50' Mast Arm and Luminaire Arm Each  8.00 $109,780.00  4$13,722.50

635E2155 Signal Pole with 55' Mast Arm and Luminaire Arm Each  4.00 $41,400.00  2$10,350.00

635E2165 Signal Pole with 65' Mast Arm and Luminaire Arm Each  6.00 $98,812.00  3$16,468.67

635E3150 150' Light Tower with Lowering Device Each  68.00 $3,462,451.20  4$50,918.40

635E3210 Roadway Luminaire, 250 Watt Each  2.00 $760.00  1$380.00

635E3230 Roadway Luminaire, 1000 Watt Each  320.00 $363,750.40  4$1,136.72

635E3340 Roadway Luminaire, 400 Watt with Photoelectric Cell Each  675.00 $226,820.34  25$336.03

635E3384 Post Top Luminaire, 400 Watt with Photoelectric Cell Each  268.00 $154,684.76  4$577.18

635E3410 Decorative Luminaire, 400 Watt Each  162.00 $249,237.00  3$1,538.50

635E3515 Under Bridge Deck Luminaire, 100 Watt Each  12.00 $11,030.58  2$919.22

635E3520 Under Bridge Deck Luminaire, 150 Watt Each  8.00 $8,520.56  2$1,065.07

635E3550 Tunnel Luminaire, 70 Watt Each  42.00 $22,162.00  3$527.67

635E3700 Roadway Luminaire, LED with Photoelectric Cell Each  144.00 $170,000.88  5$1,180.56

635E3800 Roadway Luminaire, LED Each  15.00 $10,973.90  3$731.59

635E4010 1 Section Vehicle Signal Head Each  56.00 $19,603.88  9$350.07

635E4030 3 Section Vehicle Signal Head Each  227.00 $167,664.78  19$738.61

635E4040 4 Section Vehicle Signal Head Each  32.00 $34,312.00  4$1,072.25
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635E4050 5 Section Vehicle Signal Head Each  16.00 $19,930.60  7$1,245.66

635E4080 3 Section Directional Vehicle Signal Head Each  32.00 $29,266.30  5$914.57

635E4090 4 Section Directional Vehicle Signal Head Each  12.00 $13,848.00  3$1,154.00

635E5020 2' Diameter Footing Ft  8,049.00 $793,794.00  51$98.62

635E5025 2.5' Diameter Footing Ft  16.00 $2,623.20  2$163.95

635E5030 3' Diameter Footing Ft  935.00 $231,869.68  16$247.99

635E5040 4' Diameter Footing Ft  704.00 $307,788.80  2$437.20

635E5100 Controller Cabinet Footing Each  1.00 $800.00  1$800.00

635E5301 Type 1 Electrical Junction Box Each  4.00 $2,040.00  1$510.00

635E5302 Type 2 Electrical Junction Box Each  1,189.00 $774,475.53  52$651.37

635E5303 Type 3 Electrical Junction Box Each  81.00 $62,337.81  22$769.60

635E5304 Type 4 Electrical Junction Box Each  119.00 $181,502.38  12$1,525.23

635E5310 Special Electrical Junction Box Each  147.00 $114,317.00  3$777.67

635E5360 Surface Mounted Junction Box Each  24.00 $18,541.44  4$772.56

635E5400 Electrical Service Cabinet Each  141.00 $245,219.14  45$1,739.14

635E5410 Controller Cabinet Each  2.00 $4,810.00  2$2,405.00

635E5420 Circuit Control Center Each  8.00 $95,938.83  5$11,992.35

635E5430 Traffic Signal Controller Each  20.00 $459,153.37  16$22,957.67

635E5440 Master Controller Each  5.00 $43,392.00  5$8,678.40

635E5450 Side Mounted Cabinet Each  3.00 $2,769.30  3$923.10

635E5470 Wireless Interconnect System Each  3.00 $24,837.00  3$8,279.00

635E5500 Meter Socket Each  48.00 $13,116.00  6$273.25

635E5510 Signal Flasher Unit Each  22.00 $28,371.70  7$1,289.62

635E5515 Signal Head Battery Backup and Flash System Each  23.00 $162,782.74  18$7,077.51

635E5530 Preformed Detector Loop Each  176.00 $49,144.44  9$279.23

635E5535 Sawed-In, Preformed Detector Loop Each  66.00 $72,100.00  5$1,092.42

635E5540 Sawed-In Detector Loop Each  90.00 $107,700.00  3$1,196.67

635E5545 Wireless In Pavement Traffic Sensor Each  153.00 $105,330.30  3$688.43

635E5550 Detector Unit Each  124.00 $12,701.36  15$102.43

635E5555 Wireless Access Point Each  6.00 $24,565.80  3$4,094.30

635E5558 Wireless Repeater Each  18.00 $46,333.20  3$2,574.07

635E5560 Emergency Vehicle Preemption Unit Each  18.00 $44,729.99  14$2,485.00

635E5562 Siren Emergency Vehicle Preemption System Each  2.00 $23,127.19  2$11,563.60

635E5570 Optical Detector Each  60.00 $52,888.52  14$881.48

635E5800 Miscellaneous Signal Parts LS  1.00 $874.14  1$874.14

635E5900 Pedestrian Push Button Each  150.00 $34,802.64  22$232.02

635E5910 Pedestrian Push Button Pole Each  160.00 $62,175.00  18$388.59

635E5922 Pedestrian Signal Head with Countdown Timer Each  142.00 $94,056.44  18$662.37

635E5930 Pedestrian Crossing Sign Each  142.00 $13,750.76  18$96.84

635E5970 Pedestrian Hybrid Beacon Signal Head Each  12.00 $15,720.00  2$1,310.00

635E5980 Rectangular Rapid Flashing Beacon Each  8.00 $47,008.00  4$5,876.00

635E6200 Miscellaneous, Electrical LS  8.00 $54,946.85  8$6,868.36

635E7000 Install Luminaire Pole Each  18.00 $11,045.60  6$613.64

635E7500 Remove and Reset Luminaire Pole Each  6.00 $14,534.80  6$2,422.47

635E7510 Remove and Reset Signal Pole Each  6.00 $10,320.00  2$1,720.00

635E7516 Reset Pedestrian Push Button Each  18.00 $900.00  2$50.00

635E7517 Reset Pedestrian Crossing Sign Each  18.00 $891.00  2$49.50

635E7530 Relocate Signal Equipment LS  7.00 $56,990.31  7$8,141.47

635E7600 Maintenance of Traffic Signal(s) Hour  16.00 $1,200.00  1$75.00

635E8015 1.5" Rigid Galvanized Steel Conduit Ft  170.00 $2,787.15  2$16.40

635E8020 2" Rigid Galvanized Steel Conduit Ft  1,200.00 $13,095.00  4$10.91

635E8025 2.5" Rigid Galvanized Steel Conduit Ft  4,770.00 $69,785.10  3$14.63

635E8030 3" Rigid Galvanized Steel Conduit Ft  2,345.00 $40,636.00  4$17.33

635E8040 4" Rigid Galvanized Steel Conduit Ft  3,570.00 $74,303.60  3$20.81

635E8050 5" Rigid Galvanized Steel Conduit Ft  30.00 $1,049.00  3$34.97

635E8108 0.75" Rigid Conduit, Schedule 40 Ft  210.00 $696.50  3$3.32

635E8110 1" Rigid Conduit, Schedule 40 Ft  2,041.00 $11,196.68  10$5.49

635E8112 1.25" Rigid Conduit, Schedule 40 Ft  1,241.00 $5,268.28  3$4.25

635E8115 1.5" Rigid Conduit, Schedule 40 Ft  1,860.00 $10,579.20  6$5.69

635E8120 2" Rigid Conduit, Schedule 40 Ft  486,386.00 $1,874,005.39  56$3.85
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635E8125 2.5" Rigid Conduit, Schedule 40 Ft  3,557.00 $31,012.20  5$8.72

635E8130 3" Rigid Conduit, Schedule 40 Ft  13,423.00 $77,651.90  26$5.78

635E8140 4" Rigid Conduit, Schedule 40 Ft  580.00 $3,841.70  10$6.62

635E8150 5" Rigid Conduit, Schedule 40 Ft  600.00 $4,773.80  12$7.96

635E8215 1.5" Rigid Conduit, Schedule 80 Ft  60.00 $325.60  3$5.43

635E8220 2" Rigid Conduit, Schedule 80 Ft  77,745.00 $710,788.55  42$9.14

635E8225 2.5" Rigid Conduit, Schedule 80 Ft  450.00 $2,275.50  3$5.06

635E8230 3" Rigid Conduit, Schedule 80 Ft  12,280.00 $95,722.60  19$7.80

635E8240 4" Rigid Conduit, Schedule 80 Ft  4,010.00 $53,186.25  12$13.26

635E8250 5" Rigid Conduit, Schedule 80 Ft  400.00 $5,680.00  2$14.20

635E8310 1" Innerduct, Schedule 40 Ft  38,090.00 $89,376.90  6$2.35

635E8410 1/2" Innerduct, SDR 13.5 Ft  66,960.00 $64,728.00  3$0.97

635E8415 1" Innerduct, SDR 13.5 Ft  11,850.00 $28,854.75  2$2.44

635E8420 1.5" Innerduct, SDR 13.5 Ft  360.00 $1,245.60  3$3.46

635E8830 2/2/2/4 Aluminum Wire Ft  52,980.00 $72,759.20  3$1.37

635E9001 1/C #000 AWG Copper Wire Ft  2,235.00 $7,941.70  3$3.55

635E9011 1/C #1 AWG Copper Wire Ft  150,698.00 $295,295.35  12$1.96

635E9012 1/C #2 AWG Copper Wire Ft  187,127.00 $267,581.81  13$1.43

635E9013 1/C #3 AWG Copper Wire Ft  41,005.00 $49,424.10  10$1.21

635E9014 1/C #4 AWG Copper Wire Ft  163,265.00 $169,267.10  30$1.04

635E9016 1/C #6 AWG Copper Wire Ft  375,389.00 $265,733.75  41$0.71

635E9018 1/C #8 AWG Copper Wire Ft  27,585.00 $14,895.90  3$0.54

635E9020 1/C #10 AWG Copper Wire Ft  238,477.00 $100,602.54  34$0.42

635E9021 2/C #12 AWG Copper Wire Ft  3,300.00 $5,335.00  3$1.62

635E9024 1/C #14 AWG Copper Wire Ft  16,280.00 $2,912.00  11$0.18

635E9302 2/C #14 AWG IMSA Copper Cable, K1 Ft  255.00 $236.30  3$0.93

635E9304 4/C #14 AWG IMSA Copper Cable, K1 Ft  1,275.00 $1,479.00  3$1.16

635E9305 5/C #14 AWG IMSA Copper Cable, K1 Ft  1,065.00 $1,473.25  3$1.38

635E9307 7/C #14 AWG IMSA Copper Cable, K1 Ft  360.00 $622.80  3$1.73

635E9325 25/C #14 AWG IMSA Copper Cable, K1 Ft  4,200.00 $19,222.00  3$4.58

635E9502 2/C #14 AWG Copper Tray Cable, K2 Ft  160.00 $136.00  2$0.85

635E9504 4/C #14 AWG Copper Tray Cable, K2 Ft  47,068.00 $50,949.35  19$1.08

635E9505 5/C #14 AWG Copper Tray Cable, K2 Ft  1,037.00 $1,429.85  6$1.38

635E9507 7/C #14 AWG Copper Tray Cable, K2 Ft  6,380.00 $9,248.05  11$1.45

635E9512 12/C #14 AWG Copper Tray Cable, K2 Ft  1,820.00 $6,400.75  7$3.52

635E9519 19/C #14 AWG Copper Tray Cable, K2 Ft  7,730.00 $24,586.80  9$3.18

635E9524 24/C #14 AWG Copper Tray Cable, K2 Ft  6,785.00 $29,255.25  8$4.31

635E9525 25/C #14 AWG Copper Tray Cable, K2 Ft  1,740.00 $6,968.70  2$4.01

635E9600 #16 AWG Copper Twisted Shielded Pair Ft  27,875.00 $21,482.20  15$0.77

635E9710 2/C #10 AWG Copper Pole and Bracket Cable Ft  74,691.00 $136,946.05  39$1.83

635E9800 Preemption Cable Ft  30,095.00 $36,912.95  13$1.23

635E9826 6 Pair Communication Cable Ft  680.00 $1,264.80  2$1.86

635E9912 12 Strand Fiber Optic Cable Ft  18,820.00 $35,748.60  4$1.90

635E9948 48 Strand Fiber Optic Cable Ft  16,870.00 $46,755.65  5$2.77

650E0059 Modified Type B66 Concrete Curb and Gutter Ft  14,304.00 $315,099.24  8$22.03

650E0060 Type B66 Concrete Curb and Gutter Ft  56,010.00 $1,402,957.96  31$25.05

650E0080 Type B68 Concrete Curb and Gutter Ft  19,875.00 $582,036.38  12$29.28

650E0085 Type B68.5 Concrete Curb and Gutter Ft  33,074.00 $567,006.00  5$17.14

650E0090 Type B69 Concrete Curb and Gutter Ft  23,715.00 $474,850.09  13$20.02

650E0360 Type BL66 Concrete Curb and Gutter Ft  1,266.00 $35,135.56  5$27.75

650E0380 Type BL68 Concrete Curb and Gutter Ft  429.00 $9,438.00  1$22.00

650E0390 Type BL69 Concrete Curb and Gutter Ft  525.00 $26,829.08  6$51.10

650E1060 Type F66 Concrete Curb and Gutter Ft  17,380.00 $413,383.30  2$23.79

650E1080 Type F68 Concrete Curb and Gutter Ft  297.00 $10,456.38  3$35.21

650E1090 Type F69 Concrete Curb and Gutter Ft  4,381.00 $119,220.05  5$27.21

650E1100 Type F610 Concrete Curb and Gutter Ft  75,198.00 $1,016,426.30  3$13.52

650E1110 Type F611 Concrete Curb and Gutter Ft  8,856.00 $269,089.56  2$30.39

650E2000 Concrete Barrier Curb and Gutter Ft  656.00 $151,693.44  2$231.24

650E2001 Concrete Barrier Curb and Gutter End Section Ft  52.00 $14,853.80  2$285.65

650E2100 Special Concrete Curb and Gutter Ft  4,450.00 $98,389.25  9$22.11
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650E3060 Type B6 Concrete Curb Ft  484.00 $13,416.00  4$27.72

650E4360 Type D46 Concrete Curb and Gutter Ft  19,640.00 $465,033.97  7$23.68

650E4380 Type D48 Concrete Curb and Gutter Ft  260.00 $9,233.32  5$35.51

650E4390 Type D49 Concrete Curb and Gutter Ft  908.00 $29,900.44  2$32.93

650E4410 Type D411 Concrete Curb and Gutter Ft  1,838.00 $65,120.34  2$35.43

650E4460 Type DL46 Concrete Curb and Gutter Ft  134.00 $4,196.21  2$31.32

650E4659 Modified Type P6 Concrete Gutter Ft  3,448.00 $75,955.13  8$22.03

650E4660 Type P6 Concrete Gutter Ft  3,134.00 $74,950.00  16$23.92

650E4680 Type P8 Concrete Gutter Ft  2,164.00 $76,594.08  10$35.39

650E4685 Type P8.5 Concrete Gutter Ft  3,720.00 $66,332.80  4$17.83

650E4690 Type P9 Concrete Gutter Ft  4,983.00 $117,394.69  8$23.56

650E4710 Type P11 Concrete Gutter Ft  600.00 $21,300.00  2$35.50

650E6060 6" Concrete Valley Gutter Ft  1,420.00 $90,904.56  10$64.02

650E6080 8" Concrete Valley Gutter Ft  120.00 $6,240.00  1$52.00

650E6085 8.5" Concrete Valley Gutter Ft  22.00 $1,771.00  2$80.50

650E6280 8" Concrete Valley Gutter SqYd  949.30 $104,736.83  9$110.33

651E0040 4" Concrete Sidewalk SqFt  730,883.00 $4,526,799.49  39$6.19

651E0050 5" Concrete Sidewalk SqFt  57,436.00 $438,381.89  7$7.63

651E0060 6" Concrete Sidewalk SqFt  130,616.00 $862,160.71  26$6.60

651E0080 8" Concrete Sidewalk SqFt  4,515.00 $43,268.75  3$9.58

651E0140 4" Reinforced Concrete Sidewalk SqFt  5,275.00 $40,066.35  10$7.60

651E0150 5" Reinforced Concrete Sidewalk SqFt  202.00 $1,948.29  2$9.65

651E0160 6" Reinforced Concrete Sidewalk SqFt  70,255.00 $528,348.38  20$7.52

651E0540 4" Colored Concrete Sidewalk SqFt  81,287.00 $678,690.30  7$8.35

651E0550 5" Colored Concrete Sidewalk SqFt  1,928.00 $19,501.72  2$10.12

651E0560 6" Colored Concrete Sidewalk SqFt  5,187.00 $55,328.00  3$10.67

651E0740 4" Reinforced Colored Concrete Sidewalk SqFt  690.00 $9,358.70  3$13.56

651E0760 6" Reinforced Colored Concrete Sidewalk SqFt  1,044.00 $14,970.96  3$14.34

651E3000 Grinding Miscellaneous Concrete SqFt  171.00 $11,390.88  3$66.61

651E5000 Sidewalk Drain Ft  120.70 $28,459.27  7$235.79

651E7000 Type 1 Detectable Warnings SqFt  19,225.00 $1,072,012.52  49$55.76

651E7010 Type 2 Detectable Warnings SqFt  64.00 $4,416.00  2$69.00

670E1010 2' x 3' Type B Drop Inlet Each  14.00 $30,730.00  2$2,195.00

670E1200 Type B Frame and Grate Assembly Each  1,089.00 $723,234.46  34$664.13

670E2015 3' x 4' Type C Drop Inlet Each  3.00 $8,850.00  3$2,950.00

670E2200 Type C Frame and Grate Each  31.00 $52,522.00  20$1,694.26

670E3000 1.5' x 3' Type D Drop Inlet Each  44.00 $95,436.20  10$2,169.00

670E3200 Type D Frame and Grate Each  112.00 $135,766.50  18$1,212.20

670E4205 Type M Frame and Grate Assembly Each  9.00 $20,062.56  7$2,229.17

670E4325 Barrier Drop Inlet Double Unit Frame and Grate Assembly Each  52.00 $113,959.30  2$2,191.53

670E4442 4' x 6' Concrete Type S Drop Inlet Base Each  3.00 $13,780.00  3$4,593.33

670E5200 Special Frame and Grate Assembly Each  80.00 $120,964.22  9$1,512.05

670E5340 4' x 11' Precast Concrete Type S Drop Inlet Lid Each  119.00 $438,158.25  21$3,682.00

670E5342 4' x 6' Precast Concrete Type S Drop Inlet Lid Each  77.00 $189,857.65  21$2,465.68

670E5400 Precast Drop Inlet Collar Each  1,133.00 $312,052.36  46$275.42

670E6000 Adjust Drop Inlet Each  6.00 $3,495.00  2$582.50

670E6900 Reset Drop Inlet Each  2.00 $1,540.00  2$770.00

670E7000 Reset Drop Inlet Frame and Grate Assembly Each  76.00 $23,912.92  19$314.64

671E0500 Air Release Manhole Each  12.00 $182,078.00  3$15,173.17

671E0550 Special Manhole Each  2.00 $42,677.38  2$21,338.69

671E1042 42" Manhole Each  3.00 $3,762.59  3$1,254.20

671E1048 48" Manhole Each  94.00 $334,515.66  9$3,558.68

671E1132 48" Manhole 8' to 10' Deep Each  30.00 $120,549.80  6$4,018.33

671E1133 48" Manhole 10' to 12' Deep Each  36.00 $166,212.00  6$4,617.00

671E1348 48" Drop Manhole Each  4.00 $22,535.92  2$5,633.98

671E2000 External Manhole Seal Each  24.00 $10,557.20  3$439.88

671E4048 48" Manhole Riser Section Ft  6.00 $1,740.99  2$290.17

671E4548 48" Manhole Cone Section Ft  111.20 $25,594.66  11$230.17

671E5502 2" Adjusting Ring for Manhole Each  207.00 $18,954.55  6$91.57

671E5510 Extra Depth for 48" Manhole Ft  212.00 $66,084.74  6$311.72
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671E6000 Temporary Manhole Cover Each  104.00 $18,592.21  8$178.77

671E6007 Type A7 Manhole Frame and Lid Each  270.00 $111,195.32  27$411.83

671E6009 Type A9 Manhole Frame and Lid Each  118.00 $61,805.88  14$523.78

671E6010 Type A10 Manhole Frame and Lid Each  12.00 $6,940.00  3$578.33

671E6020 Type C Manhole Frame and Lid Each  11.00 $18,970.00  5$1,724.55

671E6035 Special Manhole Frame and Lid Each  372.00 $73,767.60  6$198.30

671E7010 Adjust Manhole Each  296.00 $148,824.13  29$502.78

671E7020 Connect Into Existing Manhole Each  13.00 $15,862.70  11$1,220.21

671E8050 Line Manhole Ft  546.40 $165,137.79  8$302.23

671E9000 Manhole Exfiltration/Vacuum Test Each  66.00 $18,122.50  6$274.58

680E0010 2' Deep Edge Drain Ft  504,420.00 $6,376,759.80  10$12.64

680E0015 Edge Drain Outlet Each  1,044.00 $406,802.08  10$389.66

680E0040 4" Underdrain Pipe Ft  13,311.00 $252,423.34  38$18.96

680E0100 Cutoff Drain Each  16.00 $66,915.44  5$4,182.22

680E0240 4" Corrugated Polyethylene Drainage Tubing Ft  1,757.00 $27,379.07  9$15.58

680E0260 6" Corrugated Polyethylene Drainage Tubing Ft  1,680.00 $26,639.20  3$15.86

680E0440 4" Slotted Corrugated Polyethylene Drainage Tubing Ft  29,329.00 $231,413.47  13$7.89

680E2000 Concrete Headwall for Underdrain Each  5.00 $4,827.00  5$965.40

680E2010 Precast Concrete Headwall for Drain Each  424.00 $189,618.84  44$447.21

680E2500 Porous Backfill Ton  7,324.60 $411,235.89  50$56.14

700E0110 Class A Riprap Ton  920.00 $47,876.00  7$52.04

700E0210 Class B Riprap Ton  47,419.80 $2,081,197.63  68$43.89

700E0310 Class C Riprap Ton  1,373,340.20 $68,342,491.76  86$49.76

700E0410 Class D Riprap Ton  11,010.50 $475,257.22  5$43.16

700E2010 Place Riprap Ton  1,680.00 $28,078.20  8$16.71

720E1010 PVC Coated Bank and Channel Protection Gabion CuYd  487.50 $142,816.05  5$292.96

720E1015 Bank and Channel Protection Gabion CuYd  2,982.00 $944,860.35  60$316.85

730E0100 Cover Crop Seeding Bu  630.60 $50,844.27  38$80.63

730E0200 Type A Permanent Seed Mixture Lb  531.00 $23,841.00  11$44.90

730E0202 Type B Permanent Seed Mixture Lb  755.00 $31,936.50  5$42.30

730E0204 Type C Permanent Seed Mixture Lb  2,167.00 $114,232.30  29$52.71

730E0206 Type D Permanent Seed Mixture Lb  26,733.00 $276,957.23  36$10.36

730E0208 Type E Permanent Seed Mixture Lb  10.00 $1,050.00  1$105.00

730E0210 Type F Permanent Seed Mixture Lb  32,912.00 $590,194.32  23$17.93

730E0212 Type G Permanent Seed Mixture Lb  18,271.00 $302,260.26  34$16.54

730E0251 Special Permanent Seed Mixture 1 Lb  41,872.00 $740,554.76  52$17.69

730E0252 Special Permanent Seed Mixture 2 Lb  440.00 $9,081.04  5$20.64

731E0100 Fertilizing Lb  86,069.00 $115,980.80  31$1.35

731E0200 Fertilizing Ton  2,059.61 $2,338,992.93  77$1,135.65

732E0100 Mulching Ton  7,707.50 $1,695,066.52  131$219.92

732E0200 Fiber Mulching Ton  266.00 $456,929.57  24$1,717.78

732E0250 Fiber Mulching Lb  19,579.00 $33,064.45  11$1.69

732E0300 Bonded Fiber Matrix Ton  11.20 $19,084.76  8$1,704.00

732E0350 Bonded Fiber Matrix Lb  41,580.00 $39,362.40  3$0.95

732E0550 Fiber Reinforced Matrix Lb  9,800.00 $18,208.40  5$1.86

733E0100 Sodding SqYd  834.00 $14,959.54  3$17.94

734E0010 Erosion Control LS  94.00 $516,352.67  94$5,493.11

734E0042 Soil Stabilizer SqYd  48,284.00 $22,966.24  14$0.48

734E0044 Soil Stabilizer Acre  359.20 $327,529.67  17$911.83

734E0050 Chemical Grout Gal  216.00 $46,440.00  3$215.00

734E0101 Type 1 Erosion Control Blanket SqYd  53,911.00 $120,955.19  26$2.24

734E0102 Type 2 Erosion Control Blanket SqYd  90,379.00 $164,420.93  20$1.82

734E0103 Type 3 Erosion Control Blanket SqYd  470,944.00 $912,263.55  33$1.94

734E0104 Type 4 Erosion Control Blanket SqYd  1,338.00 $6,502.68  3$4.86

734E0131 Type 1 Turf Reinforcement Mat SqYd  149,724.00 $555,288.95  19$3.71

734E0132 Type 2 Turf Reinforcement Mat SqYd  9,881.00 $62,246.35  5$6.30

734E0133 Type 3 Turf Reinforcement Mat SqYd  1,920.00 $6,848.00  3$3.57

734E0151 9" Diameter Erosion Control Wattle Ft  14,097.00 $68,384.85  8$4.85

734E0154 12" Diameter Erosion Control Wattle Ft  433,132.00 $2,101,702.61  153$4.85

734E0160 20" Diameter Erosion Control Wattle Ft  14,350.00 $83,691.70  21$5.83
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734E0165 Remove and Reset Erosion Control Wattle Ft  71,246.00 $166,566.27  96$2.34

734E0170 Temporary Sediment Barrier Ft  39,575.00 $190,345.55  7$4.81

734E0180 Sediment Filter Bag Ft  46,059.00 $196,464.90  21$4.27

734E0325 Surface Roughening Acre  471.90 $187,258.82  34$396.82

734E0450 Temporary Water Barrier Ft  200.00 $10,458.00  1$52.29

734E0510 Shaping for Erosion Control Blanket Ft  274,546.00 $148,966.91  50$0.54

734E0602 Low Flow Silt Fence Ft  209,994.00 $809,925.05  84$3.86

734E0604 High Flow Silt Fence Ft  164,404.00 $668,780.21  114$4.07

734E0610 Mucking Silt Fence CuYd  27,121.00 $212,051.21  163$7.82

734E0620 Repair Silt Fence Ft  86,314.00 $96,790.07  144$1.12

734E0630 Floating Silt Curtain Ft  25,899.00 $521,369.65  35$20.13

734E0680 Flocculent Housing Unit Each  17.00 $87,418.91  10$5,142.29

734E0683 500K Gallon Treatment Flocculent Bag Each  17.00 $15,583.09  10$916.65

734E0840 Sediment Control at Type B Reinforced Concrete Drop Inlet Each  42.00 $7,280.00  3$173.33

734E0845 Sediment Control at Inlet with Frame and Grate Each  1,406.00 $185,101.54  43$131.65

734E0847 Sediment Control at Type S Reinforced Concrete Drop Inlet Ft  2,321.00 $44,011.70  31$18.96

734E0855 Interim Sediment Control at Inlet Each  248.00 $21,944.64  10$88.49

734E0900 Temporary Diversion Channel and/or Pipe Each  8.00 $88,131.18  6$11,016.40

734E2020 Bridge Berm Slope Protection, Crushed Aggregate SqYd  41,660.00 $2,205,097.50  18$52.93

734E3100 Portable Sediment Containment System Each  2.00 $48,226.80  2$24,113.40

734E5000 Dewatering Hour  56.00 $15,896.36  5$283.86

734E5005 Dewatering LS  14.00 $268,827.34  14$19,201.95

734E5010 Sweeping Hour  1,042.00 $147,789.06  41$141.83

735E0110 1 Gallon Perennial Plant, Furnish and Plant Each  900.00 $14,148.00  3$15.72

735E1120 2' Deciduous Shrub, Furnish and Plant Each  604.00 $28,043.72  2$46.43

735E1360 6' Coniferous Evergreen, Furnish and Plant Each  12.00 $13,372.20  2$1,114.35

735E1510 1 Gallon Coniferous Shrub, Furnish and Plant Each  104.00 $7,794.80  2$74.95

735E2020 2' to 4' Tree, Furnish and Plant Each  102.00 $11,143.50  2$109.25

735E2040 4' to 6' Tree, Furnish and Plant Each  200.00 $19,665.00  2$98.33

735E2220 2" Caliper Deciduous Tree, Furnish and Plant Each  16.00 $5,621.02  8$351.31

735E5010 1 Gallon Ornamental Grass, Furnish and Plant Each  2,610.00 $41,481.60  3$15.89

831E0100 Type A Drainage Fabric SqYd  22,304.00 $65,239.20  8$2.93

831E0110 Type B Drainage Fabric SqYd  1,065,016.00 $4,205,190.76  170$3.95

831E0200 Woven Separator Fabric SqYd  9,176.00 $18,030.84  2$1.97

831E0210 Non-woven Separator Fabric SqYd  172,247.00 $416,086.53  34$2.42

831E0300 Reinforcement Fabric (MSE) SqYd  134,173.00 $451,090.75  53$3.36

831E0400 Impermeable Plastic Membrane SqYd  232.00 $2,121.64  2$9.15

831E1010 Geogrid Reinforcement SqYd  86,840.00 $341,207.92  20$3.93

831E1500 Geotextile Bond Breaker Fabric SqYd  1,613,389.00 $4,378,785.81  8$2.71

831E2010 Slope Reinforcement Geogrid SqYd  14,600.00 $74,241.00  2$5.09

900E0010 Refurbish Single Mailbox Each  1,287.00 $284,552.46  123$221.10

900E0012 Refurbish Double Mailbox Each  604.00 $157,949.90  86$261.51

900E0030 Remove and Reset Historical Marker Each  14.00 $2,871.72  8$205.12

900E0045 Drop Arm Road Closure Gate Each  2.00 $19,127.50  2$9,563.75

900E1080 Orange Plastic Safety Fence Ft  15,238.00 $55,104.00  15$3.62

900E1085 Ornamental Metal Fence Ft  96.00 $12,014.72  3$125.15

900E1300 Granular Material for Construction Entrance Ton  2,640.00 $87,560.00  12$33.17

900E1310 Concrete Washout Facility Each  28.00 $27,108.40  19$968.16

900E1320 Construction Entrance Each  145.00 $520,418.49  81$3,589.09

900E1980 Storage Unit Each  63.00 $174,217.93  63$2,765.36

900E2024 Miscellaneous Work, Electrical LS  4.00 $33,627.42  4$8,406.86

900E2030 Miscellaneous Work Site  9.00 $58,557.64  9$6,506.40

900E5147 Articulated Concrete Mattress SqYd  9,575.00 $1,298,623.45  19$135.63

900E5150 Landscape Edging Ft  3,114.00 $39,547.80  3$12.70

900E5152 Weed Barrier Fabric SqYd  3,764.00 $12,340.76  5$3.28

900E5153 Mulch Ring Each  12.00 $4,543.08  2$378.59

900E5156 3" Depth Shredded Bark Mulch SqYd  2,172.00 $82,528.76  3$38.00

900E5157 4" Depth Shredded Bark Mulch SqYd  1,592.00 $20,966.64  2$13.17

900E5400 Sprinkler System LS  1.00 $1,500.00  1$1,500.00

900E5840 Permanent Vehicle Classification System Each  4.00 $311,600.00  4$77,900.00
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900E7080 Concrete Metalizing SqFt  41,360.00 $1,371,084.00  8$33.15

998E0100 Railroad Protective Insurance LS  91.00 $257,931.08  91$2,834.41
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